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Current copies of the following documents are hereby made part of these 
contract documents by reference.  These documents are available on the DFCM  
web site at http://dfcm.utah.gov or are available upon request from DFCM: 
 

DFCM General Conditions dated May 25, 2005 
  DFCM Application and Certificate for Payment dated May 25, 2005 
 
 

Technical Specifications: 
Drawings: 

 
 
 
 
The Agreement and General Conditions dated May 25, 2005 have 
been updated from versions that were formally adopted and in use 
prior to this date.  The changes made to the General Conditions are 
identified in a document entitled Revisions to General Conditions 
that is available on DFCM’s web site at http://dfcm.utah.gov 
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INVITATION TO BID 

 
ONLY FIRMS PRE-QUALIFIED DURING STAGE I OF THE RFS ARE ALLOWED TO BID ON THIS PROJECT 

 

The State of Utah - Division of Facilities Construction and Management (DFCM) is requesting bids for the 
construction of the following project: 
 
ROOFING IMPROVEMENTS - HEDCO BUILDING (ENERGY & MINERAL RESEARCH OFFICE) 
UNIVERSITY OF UTAH – SALT LAKE CITY, UTAH 
PROJECT NO:  06025750                             
 
Project Description:  Remove and replace existing built up roof with new 90 mil EPDM on approximately 16,800 
sq. ft. of  roof area.    Construction Cost Estimate:   $150,000 
 
          FIRM NAME                                             POINT OF CONTACT                        PHONE                                    FAX 
Capitol Roofing Service   Stewart B. Paulsen  (801) 562-5568  (801) 562-1159 
Clark’s Quality Roofing   Perry Clark   (801) 266-3575  (801) 266-3692  
Collins Roofing, Inc.   Douglas Collins   (801) 224-0361  (801) 224-0361  
Contract West Roofing, Inc.  Craig Peters   (801) 943-2427  (801) 943-0257  
Conwest, Inc.    Phil Scarborough   (801) 553-0640  (815) 550-1136  
Dave Atkinson Roofing, Inc.  Dave Atkinson   (435) 770-4299  (435) 258-2225  
Island Heights Construction, Inc.  Terry Cronquist   (435) 753-7403  (435) 753-7452  
Kendrick Brothers Roofing, Inc.  Brad L. Kendrick   (801) 731-2000  (801) 731-2020  
Nielco Roofing and Sheet Metal, Inc. Gary Nielson   (801) 263-0444  (801) 263-0485   
Redd Roofing Company   K. Frank Redd   (801) 621-1363  (801) 621-1540  
Summit Roofing & Waterproofing  Phil Whiting   (801) 529-2596  (801) 732-2186 
Superior Roofing and Sheet Metal, Inc Blake Redd   (801) 266-1473  (801) 266-1522  
Utah Tile and Roofing, Inc.  Paul Seppi   (801) 266-9694  (801) 266-6836  
Utah Western Roofing   Scott Laufenberg   (801) 294-6154  (801) 294-6155  
 
The bid documents will be available at 10:00 AM on Tuesday, July 25, 2006 in electronic format from DFCM at 
4110 State Office Building, Salt Lake City, Utah 84114, telephone (801)538-3018 and on the DFCM web page at 
http://dfcm.utah.gov.  For questions regarding this project, please contact Darrell Hunting, Project Manager, 
DFCM, at (801)538-9617.  No others are to be contacted regarding this project.  A MANDATORY pre-bid 
meeting and site visit will be held at 1:30 PM on Thursday, July 27, 2006.  Meet at the east end of project site.  
See www.map.utah.edu for campus map.  All pre-qualified prime contractors wishing to bid on this project must 
attend this meeting. 
 
Bids must be submitted by 3:00 PM on Tuesday, August 8, 2006 to DFCM, 4110 State Office Building, Salt Lake 
City, Utah 84114.  Bids will be opened and read aloud in the DFCM Conference Room, 4110 State Office 
Building, Salt Lake City, Utah.  Note:   Bids must be received at 4110 State Office Building by the specified time.  
The contractor shall comply with and require all of its subcontractors to comply with the license laws as required 
by the State of Utah. 
 
A bid bond in the amount of five percent (5%) of the bid amount, made payable to the Division of Facilities 
Construction and Management on DFCM’s bid bond form, shall accompany the bid.  
 
The Division of Facilities Construction & Management reserves the right to reject any or all bids or to waive any 
formality or technicality in any bid in the interest of the State. 
 
DIVISION OF FACILITIES CONSTRUCTION AND MANAGEMENT 
MARLA WORKMAN, CONTRACT COORDINATOR 
4110 State Office Bldg., Salt Lake City, Utah  84114 
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STAGE II - MULTI-STEP BIDDING PROCESS 
ONLY FIRMS PRE-QUALIFIED DURING STAGE I OF THE RFS ARE ALLOWED TO BID ON THIS PROJECT 

 
 
1. Invitational Bid Procedures   

 
The following is an overview of the invitational bid process.  More detailed information is contained throughout 
the document. Contractors are responsible for reading and complying with all information contained in this 
document. 
 

Notification:  DFCM will notify each registered pre-qualified firm (via fax or e-mail) when a project  
is ready for Construction Services and invite them to bid on the project. 
 
Description of Work:  A description of work or plans/specifications will be given to each contractor.  If 
required, the plans and specifications will be available on the DFCM web page at http://dfcm.utah.gov 
and on CDs from DFCM, at 4110 State Office Building, Salt Lake City, Utah 84114. 
 
Schedule:  The Stage II Schedule shows critical dates including the mandatory pre-bid site meeting (if 
required), the question and answer period, the bid submittal deadline, the subcontractor list submittal  
deadline, etc.  Contractors are responsible for meeting all deadlines shown on the schedule. 

 
Mandatory Pre-Bid Site Meeting:  If a firm fails to attend a pre-bid site meeting labeled “Mandatory” they 
will not be allowed to bid on the project.  At the mandatory meeting, contractors may have an opportunity 
to inspect the site, receive additional instructions and ask questions about project.  The schedule contains 
information on the date, time, and place of the mandatory pre-bid site meeting. 

 
Written Questions:  All questions must be in writing and directed to DFCM’s project manager assigned to 
this project.  No others are to be contacted regarding this project.  The schedule contains information on 
the deadline for submitting questions. 

                 
Addendum:  All clarifications from DFCM will be in writing and issued as an addendum to the RFS.  
Addenda will be posted on DFCM’s web site at http://dfcm.utah.gov.  Contractors are responsible for 
obtaining information contained in each addendum from the web site.  Addenda issued prior to the 
submittal deadline shall become part of the bidding process and must be acknowledged on the bid form.  
Failure to acknowledge addenda may result in disqualification from bidding. 

 
Submitting Bids:  Bids must be submitted to DFCM 4110 State Office Building, Salt Lake City, Utah  
84114 by the deadline indicated on the schedule.  Bids submitted after the deadline will not be accepted.  
Bids will be opened at DFCM on the date, time, and place indicated on the schedule. 

 
Subcontractors List:  The firm selected for the project must submit a list of all subcontractors by the  
deadline indicated on the schedule contained in this document. 

 
Pre-qualified List of Contractors:  Contractors shall remain on DFCM’s list of pre-qualified contractors 
provided:  (a) they maintain a performance rating of 4 or greater on each project, (b) they are not 
suspended for failure to comply with requirements of their contract, (c) the firm has not undergone a 
significant reorganization involving the loss of key personnel (site superintendents, project managers, 
owners, etc.) to a degree such that the firm no longer meets the pre-qualification requirements outlined in 
Stage I, (d) the financial viability of the firm has not significantly changed, and (e) the firm is not 
otherwise disqualified by DFCM.   Note:  If a contractor fails to comply with items (a) through (e) above, 
they may be removed from DFCM’s list of pre-qualified contractors following an evaluation by a review 
committee.  Contractors will be given the opportunity to address the review committee before a decision 
is made.  Pre-qualified contractors are ONLY authorized to bid on projects within the discipline that they 
were originally pre-qualified under.   
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Multi-Step Bidding Process Stage II  
Page No. 2 

 
 

2. Drawings and Specifications and Interpretations 
 
Drawings, specifications and other contract documents may be obtained as stated in the Invitation to Bid.  If any 
firm is in doubt as to the meaning or interpretation of any part of the drawings, specifications, scope of work or 
contract documents, they shall submit, in writing, a request for interpretation to the authorized DFCM 
representative by the deadline identified in the schedule.  Answers to questions and interpretations will be made 
via addenda issued by DFCM.  Neither DFCM or the designer shall be responsible for incorrect information 
obtained by contractors from sources other than the official drawings/specifications and addenda issued by 
DFCM. 
 
 
3. Product Approvals 
 
Where reference is made to one or more proprietary products in the contract documents, but restrictive descriptive 
materials of one or more manufacturer(s) is referred to in the contract documents, the products of other 
manufacturers will be accepted, provided they equal or exceed the standards set forth in the drawings and 
specifications and are compatible with the intent and purpose of the design, subject to the written approval of the 
Designer.  Such written approval must occur prior to the deadline established for the last scheduled addendum to 
be issued.  The Designer’s written approval will be included as part of the addendum issued by DFCM.  If the 
descriptive material is not restrictive, the products of other manufacturers specified will be accepted without prior 
approval provided they are compatible with the intent and purpose of the design as determined by the Designer. 
 
 
4. Addenda  

              
All clarifications from DFCM will be in writing and issued as an addendum to the RFS.  Addenda will be posted 
on DFCM’s web site at http://dfcm.utah.gov.  Contractors are responsible for obtaining information contained in 
each addendum from the web site.  Addenda issued prior to the submittal deadline shall become part of the 
bidding process and must be acknowledged on the bid form.  Failure to acknowledge addenda shall result in 
disqualification from bidding.  DFCM shall not be responsible for incorrect information obtained by contractors 
from sources other than official addenda issued by DFCM. 
 
 
5. Financial Responsibility of Contractors, Subcontractors and Sub-subcontractors 
 
Contractors shall respond promptly to any inquiry in writing by DFCM to any concern of financial responsibility 
of the Contractor, Subcontractor or Sub-subcontractor.  Failure to respond may result in suspension from DFCM’s 
list of pre-qualified contractors. 
 
 
6. Licensure 
 
The Contractor shall comply with and require all of its Subcontractors to comply with the license laws as required 
by the State of Utah. 
 
 
7. Time is of the Essence 
 
Time is of the essence in regard to all the requirements of the contract documents. 
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Multi-Step Bidding Process Stage II  
Page No. 3 
 
 
8. Bids  
 
Before submitting a bid, each bidder shall carefully examine the contract documents; shall visit the site of the 
work; shall fully inform themselves as to all existing conditions and limitations; and shall include in the bid the 
cost of all items required by the contract documents including those added via addenda.  If the bidder observes 
that portions of the contract documents are at variance with applicable laws, building codes, rules, regulations or 
contain obvious erroneous or uncoordinated information, the bidder shall promptly notify the DFCM Project 
Manager prior to the bidding deadline.  Changes necessary to correct these issues will be made via addenda issued 
by DFCM. 
 
The bid, bearing original signatures, must be typed or handwritten in ink on the Bid Form provided in the 
procurement documents and submitted in a sealed envelope at the location specified by the Invitation to Bid prior 
to the published deadline for the submission of bids. 
 
Bid bond security, in the amount of five percent (5%) of the bid, made payable to the Division of Facilities 
Construction and Management, shall accompany bid.  THE BID BOND MUST BE ON THE BID BOND FORM 
PROVIDED IN THE PROCUREMENT DOCUMENTS IN ORDER TO BE CONSIDERED AN ACCEPTABLE 
BID. 
 
If the bid bond security is submitted on a form other than DFCM’s required bid bond form, and the bid security 
meets all other legal requirements, the bidder will be allowed to provide an acceptable bid bond by the close of 
business on the next business day following notification by DFCM of submission of a defective bid bond security.  
A cashier’s check cannot be used as a substitute for a bid bond. 
 
 
9. Listing of Subcontractors  
 
Listing of Subcontractors shall be as summarized in the “Instructions and Subcontractor’s List Form”, included as 
part of the contract documents.  The subcontractors list shall be delivered to DFCM or faxed to DFCM at 
(801)538-3677 within 24 hours of the bid opening.  Requirements for listing additional subcontractors will be 
listed in the contract documents. 
 
DFCM retains the right to audit or take other steps necessary to confirm compliance with requirements for the 
listing and changing of subcontractors.  Any contractor who is found to not be in compliance with these 
requirements may be suspended from DFCM’s list of pre-qualified contractors.   
 
 
10. Contract and Bond   
 
The Contractor's Agreement will be in the form provided in this document.  The duration of the contract shall be 
for the time indicated by the project completion deadline shown on the schedule.  The successful bidder, 
simultaneously with the execution of the Contractor’s Agreement, will be required to furnish a performance bond 
and a payment bond, both bearing original signatures, upon the forms provided in the procurement documents.  
The performance and payment bonds shall be for an amount equal to one hundred percent (100%) of the Contract 
Sum and secured from a company that meets the requirements specified in the requisite forms.  Any bonding 
requirements for Subcontractors will be specified in the Supplementary General Conditions. 
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Multi-Step Bidding Process Stage II  
Page No. 4 
 
 
11. Award of Contract 
 
The Contract will be awarded as soon as possible to the lowest, responsive and responsible bidder, based on the 
lowest combination of base bid and acceptable prioritized alternates, provided the bid is reasonable, is in the 
interests of DFCM to accept and after applying the Utah Preference Laws in U.C.A. Title 63, Chapter 56.  DFCM 
reserves the right to waive any technicalities or formalities in any bid or in the bidding.  Alternates will be 
accepted on a prioritized basis with Alternate 1 being highest priority, Alternate 2 having second priority, etc.  
Alternates will be selected in prioritized order up to the construction cost estimate. 
 
 
12. Right to Reject Bids  
 
DFCM reserves the right to reject any or all Bids. 
 
 
13. Withdrawal of Bids 
 
Bids may be withdrawn on written request received from bidders within 24 hours after the bid opening if the 
contractor has made an error in preparing the bid.   
 
 
14. DFCM Contractor Performance Rating 
 
As a contractor completes each project, DFCM will evaluate project performance based on the enclosed “DFCM 
Contractor Performance Rating” form.  The ratings issued on this project may affect the firm’s “pre-qualified” 
status and their ability to obtain future work with DFCM.  
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Stage II 
PROJECT SCHEDULE 

 
PROJECT NAME: ROOFING IMPROVEMENTS - HEDCO BUILDING  
    (ENERGY & MINERAL RESEARCH OFFICE) 
   UNIVERSITY OF UTAH – SALT LAKE CITY, UTAH 
DFCM PROJECT #  06025750 

Event Day Date Time Place 
Stage II Bidding Documents 
Available 

Tuesday July 25, 2006 10:00 AM DFCM 
4110 State Office Building 
SLC, UT and DFCM web site* 

MANDATORY Pre-bid Site 
Meeting  
 

Thursday July 27, 2006 1:30 PM Hedco Building (Energy & 
Mineral Research Office)  
University of Utah 
SLC, Utah 
See www.map.utah.edu for map 

Deadline for Submitting 
Questions 
 

Tuesday August 1, 2006 4:00 PM DFCM 
4110 State Office Building 
SLC, UT 

Final Addendum Issued 
 

Thursday August 3, 2006 4:00 PM DFCM web site* 

Prime Contractors  Turn in Bid 
and Bid Bond / Bid Opening in
DFCM Conference Room 

Tuesday August 8, 2006 3:00 PM DFCM 
4110 State Office Building 
SLC, UT 

Subcontractors List Due 
 

Wednesday August 9, 2006 3:00 PM DFCM 
4110 State Office Building 
SLC, UT 

Project Completion  
Deadline 
 

Friday November 17, 2006 3:00 PM Project site 

 
* DFCM’s web site address is http://dfcm.utah.gov 

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and Management 
DFCM
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BID FORM 
 
NAME OF BIDDER                                                                                     DATE                  
 
 
To the Division of Facilities Construction and Management 
4110 State Office Building 
Salt Lake City, Utah  84114 
 
The undersigned, responsive to the "Notice to Contractors" and in accordance with the Request for Bids for the 
ROOFING IMPROVEMENTS - HEDCO BUILDING (ENERGY & MINERAL RESEARCH OFFICE) -  
UNIVERSITY OF UTAH  - SALT LAKE CITY, UTAH -  DFCM PROJECT NO.  06025750  and having 
examined the Contract Documents and the site of the proposed Work and being familiar with all of the conditions 
surrounding the construction of the proposed Project, including the availability of labor, hereby proposes to 
furnish all labor, materials and supplies as required for the Work in accordance with the Contract Documents as 
specified and within the time set forth and at the price stated below.  This price is to cover all expenses incurred in 
performing the Work required under the Contract Documents of which this bid is a part: 
 
I/We acknowledge receipt of the following Addenda:           
 
For all work shown on the Drawings and described in the Specifications and Contract Documents, I/we agree to 
perform for the sum of: 
 
                                                                                                                    DOLLARS ($                        ) 
(In case of discrepancy, written amount shall govern) 
 
 
I/We guarantee that the Work will be Substantially Complete by Friday, November 17, 2006, should I/we be the 
successful bidder, and agree to pay liquidated damages in the amount of $200.00  per day for each day after 
expiration of the Contract Time as stated in Article 3 of the Contractor’s Agreement.  
 
This bid shall be good for 45 days after bid opening. 
 
Enclosed is a 5% bid bond, as required, in the sum of          
 
The undersigned Contractor's License Number for Utah is                                              .   

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and Management 
DFCM
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BID FORM  
PAGE NO. 2 
 
Upon receipt of notice of award of this bid, the undersigned agrees to execute the contract within ten (10) days, 
unless a shorter time is specified in Contract Documents, and deliver acceptable Performance and Payment bonds 
in the prescribed form in the amount of 100% of the Contract Sum for faithful performance of the contract.  The 
Bid Bond attached, in the amount not less than five percent (5%) of the above bid sum, shall become the property 
of the Division of Facilities Construction and Management as liquidated damages for delay and additional 
expense caused thereby in the event that the contract is not executed and/or acceptable l00% Performance and 
Payment bonds are not delivered within time set forth. 
 
Type of Organization:                                                                      

(Corporation, Partnership, Individual, etc.) 
 
 
Any request and information related to Utah Preference Laws: 
 
__________________________________________________ 
 
 
 
                                   Respectfully submitted, 
 
 
      _____________________________________________ 
      Name of Bidder 
 
 
 

ADDRESS: 
 
                          _____________________________________________ 
 

_____________________________________________ 
 
 
 
                                    _____________________________________________ 
      Authorized Signature  
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BID BOND 
(Title 63, Chapter 56, U. C. A. l953, as Amended) 

 
KNOW ALL PERSONS BY THESE PRESENTS: 
 

That                                                                                                                                                               hereinafter  referred to as the 
"Principal," and                                                                                                                                  , a corporation organized and existing under 
the laws of the State of                                      , with its principal office in the City of ______________ and authorized to transact business in 
this State and U. S. Department of the Treasury Listed, (Circular 570, Companies Holding Certificates of Authority as Acceptable Securities on 
Federal Bonds and as Acceptable Reinsuring Companies); hereinafter referred to as the "Surety," are held and firmly bound unto the STATE OF 
UTAH, hereinafter referred to as the "Obligee," in the amount of $_____                                                   (5% of the accompanying bid), being 
the sum of this Bond to which payment the Principal and Surety bind themselves, their heirs, executors, administrators, successors and assigns, 
jointly and severally, firmly by these presents. 
 

THE CONDITION OF THIS OBLIGATION IS SUCH that whereas the Principal has submitted to Obligee the accompanying bid 
incorporated by reference herein, dated as shown, to enter into a contract in writing for the______________________________________ 
                                                                                                                                                                                                                      Project. 
 

NOW, THEREFORE, THE CONDITION OF THE ABOVE OBLIGATION IS SUCH, that if the said principal does not execute 
a contract and give bond to be approved by the Obligee for the faithful performance thereof within ten (10) days after being notified in writing 
of such contract to the principal, then the sum of the amount stated above will be forfeited to the State of Utah as liquidated damages and not as 
a penalty; if the said principal shall execute a contract and give bond to be approved by the Obligee for the faithful performance thereof within 
ten (10) days after being notified in writing of such contract to the Principal, then this obligation shall be null and void.  It is expressly 
understood and agreed that the liability of the Surety for any and all defaults of the Principal hereunder shall be the full penal sum of this Bond.  
The Surety, for value received, hereby stipulates and agrees that obligations of the Surety under this Bond shall be for a term of sixty (60) days 
from actual date of the bid opening. 
 

PROVIDED, HOWEVER, that this Bond is executed pursuant to provisions of Title 63, Chapter 56, Utah Code Annotated, 1953, as 
amended, and all liabilities on this Bond shall be determined in accordance with said provisions to  same extent as if it were copied at length 
herein. 
 

IN WITNESS WHEREOF, the above bounden parties have executed this instrument under their several seals on the date indicated 
below, the name and corporate seal of each corporate party being hereto affixed and these presents duly signed by its undersigned representative, 
pursuant to authority of its governing body. 
 
DATED this                      day of                                                 , 20                  . 
 
Principal's name and address (if other than a corporation):       Principal's name and address (if a corporation): 
 
                                                                                                                                                                                                   
 
                                                                                                                                                                                                 
 
By:                                                                                                    By:                                                                                 
 
Title:                                                                                                 Title:                                                                                
                                                                                         (Affix Corporate Seal) 
 

Surety's name and address: 
 

                                                                                          
 

                                                                                        
STATE OF                                )  
                                                   ) ss.     By:                                                                                 
COUNTY OF                            )             Attorney-in-Fact                         (Affix Corporate Seal) 

 
On this         day of                         , 20         , personally appeared before me                                                                                    , 

whose identity is personally known to me or proved to me on the basis of satisfactory evidence, and who, being by me duly sworn, did say that 
he/she is the Attorney-in-fact of the above-named Surety Company, and that he/she is duly authorized to execute the same and has complied in 
all respects with the laws of Utah in reference to becoming sole surety upon bonds, undertakings and obligations, and that he/she acknowledged 
to me that as Attorney-in-fact executed the same. 
 
Subscribed and sworn to before me this                   day of                                    , 20           . 
My Commission Expires:                                                  
Resides at:                                                                         
                                                                                         

NOTARY PUBLIC 
 
 

Approved As To Form:   May 25, 2005 
By Alan S. Bachman,  Asst Attorney General 

Agency:  _______________________________________________________ 
Agent:    _______________________________________________________ 
Address: _______________________________________________________
Phone:   _______________________________________________________



DFCM Form 7b 060706 12

 
 
 

 
 
 
 

INSTRUCTION AND SUBCONTRACTORS LIST FORM 
 

The three low bidders, as well as all other bidders that desire to be considered, are required by law to 
submit to DFCM within 24 hours of bid opening a list of ALL first-tier subcontractors, including the 
subcontractor’s name, bid amount and other information required by Building Board Rule and as stated 
in these Contract Documents, on the following basis: 
 

PROJECTS UNDER $500,000 - ALL SUBS $20,000 OR OVER MUST BE LISTED 
PROJECTS $500,000 OR MORE - ALL SUBS $35,000 OR OVER MUST BE LISTED 

 
•  Any additional subcontractors identified in the bid documents shall also be listed. 
•  The DFCM Director may not consider any bid submitted by a bidder if the bidder fails to submit a 
    subcontractor list meeting the requirements of State law.  
•  List subcontractors for base bid as well as the impact on the list that the selection of any alternate 
    may have. 
•  Bidder may not list more than one subcontractor to perform the same work. 
•  Bidder must list “Self” if performing work itself. 

 
LICENSURE: 
 
The subcontractor’s name, the type of work, the subcontractor’s bid amount, and the subcontractor's 
license number as issued by DOPL, if such license is required under Utah Law, shall be listed.  Bidder 
shall certify that all subcontractors, required to be licensed, are licensed as required by State law.  A 
subcontractor includes a trade contractor or specialty contractor and does not include suppliers who 
provide only materials, equipment, or supplies to a contractor or subcontractor. 
 
BIDDER LISTING 'SELF' AS PERFORMING THE WORK: 
 
Any bidder that is properly licensed for the particular work and intends to perform that work itself in 
lieu of a subcontractor that would otherwise be required to be on the subcontractor list, must insert the 
term ‘Self’ for that category on the subcontractor list form.  Any listing of ‘Self’ on the sublist form 
shall also include the amount allocated for that work. 
 
‘SPECIAL EXCEPTION’: 
 
A bidder may list ‘Special Exception’ in place of a subcontractor when the bidder intends to obtain a 
subcontractor to perform the work at a later date because the bidder was unable to obtain a qualified or 
reasonable bid under the provisions of U.C.A.Section 63A-5-208(4).  The bidder shall insert the term 
‘Special Exception’ for that category of work, and shall provide documentation with the subcontractor 
list describing the bidder’s efforts to obtain a bid of a qualified subcontractor at a reasonable cost and 
why the bidder was unable to obtain a qualified subcontractor bid.  The Director must find that the 
bidder complied in good faith with State law requirements for any ‘Special Exception’ designation, in 
order for the bid to be considered.  If awarded the contract, the Director shall supervise the bidder’s 
efforts to obtain a qualified subcontractor bid.  The amount of the awarded contract may not be adjusted 
to reflect the actual amount of the subcontractor’s bid.   Any listing of ‘Special Exception’ on the sublist 
form shall also include amount allocated for that work. 

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and Management 
DFCM



DFCM Form 7b 060706 13

INSTRUCTIONS AND SUBCONTRACTORS LIST FORM 
Page No. 2 
 
 
GROUNDS FOR DISQUALIFICATION: 
 
The Director may not consider any bid submitted by a bidder if the bidder fails to submit a subcontractor 
list meeting the requirements of State law.  Director may withhold awarding the contract to a particular 
bidder if one or more of the proposed subcontractors are considered by the Director to be unqualified to 
do the Work or for such other reason in the best interest of the State of Utah.  Notwithstanding any other 
provision in these instructions, if there is a good faith error on the sublist form, at the sole discretion of 
the Director, the Director may provide notice to the contractor and the contractor shall have 24 hours to 
submit the correction to the Director.  If such correction is submitted timely, then the sublist 
requirements shall be considered met. 
 
CHANGES OF SUBCONTRACTORS SPECIFICALLY IDENTIFIED ON SUBLIST FORM: 
 
Subsequent to twenty-four hours after the bid opening, the contractor may change its listed 
subcontractors only after receiving written permission from the Director based on complying with all of 
the following criteria. 
 
(1) The contractor has established in writing that the change is in the best interest of the State and 

that the contractor establishes an appropriate reason for the change, which may include, but not 
is not limited to, the following reasons: the original subcontractor has failed to perform, or is not 
qualified or capable of performing, and/or the subcontractor has requested in writing to be 
released. 

(2) The circumstances related to the request for the change do not indicate any bad faith in the 
original listing of the subcontractors. 

(3) Any requirement set forth by the Director to ensure that the process used to select a new 
subcontractor does not give rise to bid shopping. 

(4) Any increase in the cost of the subject subcontractor work is borne by the contractor.   
(5) Any decrease in the cost of the subject subcontractor work shall result in a deductive change 

order being issued for the contract for such decreased amount. 
(6) The Director will give substantial weight to whether the subcontractor has consented in writing 

to being removed unless the Contractor establishes that the subcontractor is not qualified for the 
work. 

 
EXAMPLE: 
 
Example of a list where there are only four subcontractors: 
 

 
  
                TYPE OF WORK 

 
 SUBCONTRACTOR,  
  “SELF” OR “SPECIAL EXCEPTION” 

 
 SUBCONTRACTOR 
       BID AMOUNT 

 
  
  CONT. LICENSE # 

 
ELECTRICAL 

 
ABCD Electric Inc. 

 
       $350,000.00 

 
    123456789000 

 
LANDSCAPING 

 
“Self” 

 
         300,000.00 

 
    123456789000 

 
CONCRETE (ALTERNATE #1) 

 
XYZ Concrete Inc 

 
         298,000.00 

 
     987654321000 

 
MECHANICAL 

 
“Special Exception”  
             (attach documentation) 

 
Fixed at:  350,000.00 

 
 (TO BE PROVIDED 
AFTER OBTAINING 
SUBCONTRACTOR) 

 
PURSUANT TO STATE LAW - SUBCONTRACTOR BID AMOUNTS CONTAINED IN THIS  

SUBCONTRACTOR LIST SHALL NOT BE DISCLOSED UNTIL THE CONTRACT HAS BEEN AWARDED. 
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SUBCONTRACTORS LIST 

FAX TO 801-538-3677 
 
PROJECT TITLE:                                                                                                                                   
 
Caution:   You must read and comply fully with instructions. 
 

 
  
                TYPE OF WORK 

 
              SUBCONTRACTOR,  
“SELF” OR “SPECIAL EXCEPTION” 

 
 SUBCONTRACTOR 
       BID AMOUNT 

 
  
CONT. LICENSE # 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
  

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
We certify that: 
l. This list includes all subcontractors as required by the instructions, including those related to the base bid as well as any 

alternates. 
2. We have listed “Self” or “Special Exception” in accordance with the instructions. 
3. All subcontractors are appropriately licensed as required by State law. 
 

FIRM:                                                                     
 
DATE:                                                SIGNED BY:                                                            
 
NOTICE:   FAILURE TO SUBMIT THIS FORM, PROPERLY COMPLETED AND SIGNED, AS REQUIRED 
IN THESE CONTRACT DOCUMENTS, SHALL BE GROUNDS FOR DFCMS REFUSAL TO ENTER INTO 
A WRITTEN CONTRACT WITH BIDDER.  ACTION MAY BE TAKEN AGAINST BIDDERS BID BOND 
AS DEEMED APPROPRIATE BY DFCM.  ATTACH A SECOND PAGE IF NECESSARY. 

 

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and Management 
DFCM
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FUGITIVE DUST PLAN 
 

 
 
 
 
 
The Contractor will fill out the form and file the original with the Division of Air Quality and a copy of 
the form with the Division of Facilities Construction & Management, prior to the issuance of any notice 
to proceed. 
 
The Contractor will be fully responsible for compliance with the Fugitive Dust Control Plan, including 
the adequacy of the plan, any damages, fines, liability, and penalty or other action that results from 
noncompliance. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Page 1 of 7 
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Utah Division of Air Quality 

April 20, 1999 
 
GUIDANCE THAT MUST BE CONSIDERED IN DEVELOPING AND SUBMITTING A 
DUST CONTROL PLAN FOR COMPLIANCE WITH R307-309-3,  4, 5,  6, 7 
 
Source Information: 
 
1. Name of your operation (source): provide a name if the source is a construction site. 
 
 
 
 
2.  Address or location of your operation or construction site. 
 
 
 
 
 
3. UTM coordinates or Longitude/Latitude of stationary emission points at your operation. 
 
 
 
 
 
4. Lengths of the project, if temporary (time period). 
 
 
 
 
5. Description of process (include all sources of dust and fugitive dust).  Please, if necessary, use 

additional sheets of paper for this description.  Be sure to mark it as an attachment. 
 
 
 
 
 
6. Type of material processed or disturbed. 
 
 
 
7. Amount of material processed (tons per year, tons per month, lbs./hr., and applicable units). 
 
 
 

Page 2 of 7 



DFCM Form 7b 060706 17

8. Destination of product (where will the material produced be used or transported, be specific, 
provide address or specific location), information needed for temporary relocation applicants. 

 
 
 
 
 
 
9. Identify the individual who is responsible for the implementation and maintenance of fugitive 

dust control measures.  List name(s), position(s) and telephone number(s). 
 
 
 
 
 
 
10. List, and attach copies of any contract lease, liability agreement with other companies that may, 

or will, be responsible for dust control on site or on the project. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Page 3 of 7 
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Description of Fugitive Dust Emission Activities 

(Things to consider in addressing fugitive dust control strategies.) 
 
 
1. Type of activities (drilling and blasting, road construction, development construction, earth 

moving and excavation, handling and hauling materials, cleaning and leveling, etc). 
 
 
 
 
2. List type of equipment generating the fugitive dust. 
 
 
 
 
3. Diagram the location of each activity or piece of equipment on site.  Please attach the diagram. 
 
 
 
 
4. Provide pictures or drawings of each activity.  Include a drawing of the unpaved/paved road 

network used to move loads “on” and “off” property. 
 
 
 
 
5. Vehicle miles travels on unpaved roads associated with the activity (average speed). 
 
 
 
 
6. Type of dust emitted at each source (coal, cement, sand, soil, clay, dust, etc.) 
 
 
 
 
7. Estimate the size of the release area at which the activity occurs (square miles).  For haul or dirt 

roads include total miles of road in use during the activity. 
 
 
 
 
 
 

Page 4 of 7 
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Description of Fugitive Dust Emission Controls on Site  

 
 
Control strategies must be designed to meet 20% opacity or less on site (a lesser opacity may be defined 
by Approval Order conditions or federal requirements such as NSPS), and control strategies must 
prevent exceeding 10% opacity from fugitive dust at the property boundary (site boundary) for 
compliance with R307-309-3. 
 
1. Types of ongoing emission controls proposed for each activity, each piece of equipment, and 

haul roads. 
 
 
 
 
 
2. Types of additional dust controls proposed for bare, exposed surfaces (chemical stabilization, 

synthetic cover, wind breaks, vegetative cover, etc). 
 
 
 
 
 
3. Method of application of dust suppressant. 
 
 
 
 
 
4. Frequency of application of dust suppressant. 
 
 
 
 
 
5. Explain what triggers the use of a special control measure other than routine measures already in 

place, such as covered loads or measures covered by a permit condition (increase in opacity, high 
winds, citizen complaints, dry conditions, etc). 

 
 
 
 
6. Explain in detail what control strategies/measures will be implemented off-hours, i.e., 

Saturdays/Sundays/Holidays, as well as 6 PM to 6 AM each day. 
 
 

Page 5 of 7 
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Description of Fugitive Dust Control Off-site 
 
Prevent, to the maximum extent possible, deposition of materials, which may create fugitive dust on 
public and private paved roads in compliance with R307-309-5, 6, 7. 
 
1. Types of emission controls initiated by your operation that are in place “off” property 

(application of water, covered loads, sweeping roads, vehicle cleaning, etc.). 
 
 
 
 
 
2. Proposed remedial controls that will be initiated promptly if materials, which may create fugitive 

dust, are deposited on public and private paved roads. 
 
 
 
 
 
 
 
 
 
 
 
 
 
Submit the Dust Control Plan to: 
 
 Executive Secretary   Phone:   (801) 536-4000 
 Utah Air Quality Board  FAX:     (801) 536-4099 
 POB 144820 
 15 North 1950 West 

Salt Lake City, Utah 84114-4820 
 
 
 
 
 
 
 
 
 
 
 

Page 6 of 7 
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Fugitive Dust Control Plan Violation Report 
 
 
When a source is found in violation of R307-309-3 or in violation of the Fugitive Dust Control Plan, the 
course must submit a report to the Executive Secretary within 15 days after receiving a Notice of 
Violation.  The report must include the following information: 
 
1. Name and address of dust source. 
 
 
2. Time and duration of dust episode. 
 
 
3. Meteorological conditions during the dust episode. 
 
 
4. Total number and type of fugitive dust activities and dust producing equipment within each 

operation boundary.  If no change has occurred from the existing dust control plan, the source 
should state that the activity/equipment is the same. 

 
 
5. Fugitive dust activities or dust producing equipment that caused a violation of R-307-309-3 or 

the sources dust control plan. 
 
 
6. Reasons for failing to control dust from the dust generating activity or equipment. 
 
 
7. New and/or additional fugitive dust control strategies necessary to achieve compliance with 

R307-309-3, 4, 5, 6, or 7. 
 
 
8. If it can not be demonstrated that the current approved Dust Control Plan can result in 

compliance with R307-309-3 through 7, the Dust Control Plan must be revised so as to 
demonstrate compliance with 307-309-3 through 7.  Within 30 days of receiving a fugitive dust 
Notice of Violation, the source must submit the revised Plan to the Executive Secretary for 
review and approval. 

 
Submit the Dust Control Plan to: 
 Executive Secretary   Phone:   (801) 536-4000 
 Utah Air Quality Board  FAX:     (801) 536-4099 
 POB 144820 
 15 North 1950 West 
 Salt Lake City, Utah 84114-4820 
 
Attachments:  DFCM Form FDR R-307-309, Rule 307-309 

Page 7 of 7 
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300/300/____/FVA/____/_____/__/_ 
Project No.  ________ 

 
 
 

CONTRACTOR'S  AGREEMENT 
 
FOR: 
 
____________________________________ 
____________________________________ 
____________________________________ 
 
THIS CONTRACTOR'S AGREEMENT, made and entered into this ____ day of _________, 20__, by 
and between the DIVISION OF FACILITIES CONSTRUCTION AND MANAGEMENT, hereinafter 
referred to as "DFCM", and ______________________________, incorporated in the State of 
___________ and authorized to do business in the State of Utah, hereinafter referred to as "Contractor", 
whose address is ________________________________. 
 
WITNESSETH:  WHEREAS, DFCM intends to have Work performed at _________________ 
_______________________________________________. 
 
WHEREAS, Contractor agrees to perform the Work for the sum stated herein. 
 
NOW, THEREFORE, DFCM and Contractor for the consideration provided in this Contractor's 
Agreement, agree as follows: 
 
ARTICLE  1.  SCOPE  OF  WORK.  The Work to be performed shall be in accordance with the 
Contract Documents prepared by _______________________________________________ and entitled 
“______________________________________________________________.” 
 
The DFCM General Conditions (“General Conditions”) dated May 25, 2005 on file at the office of 
DFCM and available on the DFCM website, are hereby incorporated by reference as part of this 
Agreement and are included in the specifications for this Project.  All terms used in this Contractor's 
Agreement shall be as defined in the Contract Documents, and in particular, the General Conditions.   
 
The Contractor Agrees to furnish labor, materials and equipment to complete the Work as required in the 
Contract Documents which are hereby incorporated by reference.  It is understood and agreed by the 
parties hereto that all Work shall be performed as required in the Contract Documents and shall be 
subject to inspection and approval of DFCM or its authorized representative.  The relationship of the 
Contractor to the DFCM hereunder is that of an independent Contractor. 
 
ARTICLE  2.  CONTRACT  SUM.  The DFCM agrees to pay and the Contractor agrees to accept in 
full performance of this Contractor's Agreement, the sum of ________________________________ 
_______________________________________ DOLLARS AND NO CENTS ($________.00), which 
is the base bid, and which sum also includes the cost of a 100% 
 
 



DFCM Form 7b 060706 23

CONTRACTOR'S  AGREEMENT 
PAGE NO. 2 
 
 
Performance Bond and a 100% Payment Bond as well as all insurance requirements of the Contractor.  
Said bonds have already been posted by the Contractor pursuant to State law.  The required proof of 
insurance certificates have been delivered to DFCM in accordance with the General Conditions before 
the execution of this Contractor's Agreement. 
 
ARTICLE  3.  TIME  OF  COMPLETION  AND  DELAY  REMEDY.  The Work shall be 
Substantially Complete within _________________ (___) calendar days after the date of the Notice to 
Proceed.  Contractor agrees to pay liquidated damages in the amount of $______ per day for each day 
after expiration of the Contract Time until the Contractor achieves Substantial Completion in accordance 
with the Contract Documents, if Contractor's delay makes the damages applicable.  The provision for 
liquidated damages is: (a) to compensate the DFCM for delay only; (b) is provided for herein because 
actual damages can not be readily ascertained at the time of execution of this Contractor's Agreement; 
(c) is not a penalty; and (d) shall not prevent the DFCM from maintaining Claims for other non-delay 
damages, such as costs to complete or remedy defective Work. 
 
No action shall be maintained by the Contractor, including its or Subcontractor or suppliers at any tier, 
against the DFCM or State of Utah  for damages or other claims due to losses attributable to hindrances 
or delays from any cause whatsoever, including acts and omissions of the DFCM or its officers, 
employees or agents, except as expressly provided in the General Conditions.  The Contractor may 
receive a written extension of time, signed by the DFCM, in which to complete the Work under this 
Contractor's Agreement in accordance with the General Conditions. 
 
ARTICLE  4.  CONTRACT  DOCUMENTS.  The Contract Documents consist of this Contractor's 
Agreement, the Conditions of the Contract (DFCM General Conditions, Supplementary and other 
Conditions), the Drawings, Specifications, Addenda and Modifications.  The Contract Documents shall 
also include the bidding documents, including the Notice to Contractors, Instructions to 
Bidders/Proposers and the Bid/Proposal, to the extent not in conflict therewith and other documents and 
oral presentations that are documented as an attachment to the contract. 
 
All such documents are hereby incorporated by reference herein.  Any reference in this Contractor's 
Agreement to certain provisions of the Contract Documents shall in no way be construed as to lessen the 
importance or applicability of any other provisions of the Contract Documents. 
 
ARTICLE  5.  PAYMENT.  The DFCM agrees to pay the Contractor from time to time as the Work 
progresses, but not more than once each month after the date of Notice to Proceed, and only upon 
Certificate of the A/E for Work performed during the preceding calendar month, ninety-five percent 
(95%) of the value of the labor performed and ninety-five percent (95%) of the value of materials 
furnished in place or on the site.  The Contractor agrees to furnish to the DFCM invoices for materials 
purchased and on the site but not installed, for which the  
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CONTRACTOR'S  AGREEMENT 
PAGE NO. 3 
 
 
Contractor requests payment and agrees to safeguard and protect such equipment or materials and is 
responsible for safekeeping thereof and if such be stolen, lost or destroyed, to replace same. 
 
Such evidence of labor performed and materials furnished as the DFCM may reasonably require shall be 
supplied by the Contractor at the time of request for Certificate of Payment on account.  Materials for 
which payment has been made cannot be removed from the job site without DFCM's written approval.  
Five percent (5%) of the earned amount shall be retained from each monthly payment.  The retainage, 
including any additional retainage imposed and the release of any retainage, shall be in accordance with 
UCA 13-8-5 as amended.  Contractor shall also comply with the requirements of UCA 13-8-5, including 
restrictions of retainage regarding subcontractors and the distribution of interest earned on the retention 
proceeds.  The DFCM shall not be responsible for enforcing the Contractor’s obligations under State law 
in fulfilling the retention law requirements with subcontractors at any tier. 
 
ARTICLE  6.  INDEBTEDNESS.  Before final payment is made, the Contractor must submit evidence 
satisfactory to the DFCM that all payrolls, materials bills, subcontracts at any tier and outstanding 
indebtedness in connection with the Work have been properly paid.  Final Payment will be made after 
receipt of said evidence, final acceptance of the Work by the DFCM as well as compliance with the 
applicable provisions of the General Conditions. 
 
Contractor shall respond immediately to any inquiry in writing by DFCM as to any concern of financial 
responsibility and DFCM reserves the right to request any waivers, releases or bonds from Contractor in 
regard to any rights of Subcontractors (including suppliers) at any tier or any third parties prior to any 
payment by DFCM to Contractor. 
 
ARTICLE  7.  ADDITIONAL  WORK.  It is understood and agreed by the parties hereto that no 
money will be paid to the Contractor for additional labor or materials furnished unless a new contract in 
writing or a Modification hereof in accordance with the General Conditions and the Contract Documents 
for such additional labor or materials has been executed.  The DFCM specifically reserves the right to 
modify or amend this Contractor's Agreement and the total sum due hereunder either by enlarging or 
restricting the scope of the Work. 
 
ARTICLE  8.  INSPECTIONS.  The Work shall be inspected for acceptance in accordance with the 
General Conditions. 
 
ARTICLE  9.  DISPUTES.  Any dispute, PRE or Claim between the parties shall be subject to the 
provisions of Article 7 of the General Conditions.  DFCM reserves all rights to pursue its rights and 
remedies as provided in the General Conditions.  
 
ARTICLE  10.  TERMINATION,  SUSPENSION  OR  ABANDONMENT.  This Contractor’s 
Agreement may be terminated, suspended or abandoned in accordance with the General Conditions. 
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ARTICLE  11.  DFCM'S  RIGHT  TO  WITHHOLD  CERTAIN  AMOUNT  AND  MAKE  USE 
THEREOF.  The DFCM may withhold from payment to the Contractor such amount as, in DFCM's 
judgment, may be necessary to pay just claims against the Contractor or Subcontractor at any tier for 
labor and services rendered and materials furnished in and about the Work.  The DFCM may apply such 
withheld amounts for the payment of such claims in DFCM's discretion.  In so doing, the DFCM shall be 
deemed the agent of Contractor and payment so made by the DFCM shall be considered as payment 
made under this Contractor's Agreement by the DFCM to the Contractor.  DFCM shall not be liable to 
the Contractor for any such payment made in good faith.  Such withholdings and payments may be made 
without prior approval of the Contractor and may be also be prior to any determination as a result of any 
dispute, PRE, Claim or litigation. 
 
ARTICLE  12.  INDEMNIFICATION.  The Contractor shall comply with the indemnification 
provisions of the General Conditions.  
 
ARTICLE  13.   SUCCESSORS AND ASSIGNMENT  OF  CONTRACT.  The DFCM and 
Contractor, respectively bind themselves, their partners, successors, assigns and legal representatives to 
the other party to this Agreement, and to partners, successors, assigns and legal representatives of such 
other party with respect to all covenants, provisions, rights and responsibilities of this Contractor’s 
Agreement.   The Contractor shall not assign this Contractor’s Agreement without the prior written 
consent of the DFCM, nor shall the Contractor assign any moneys due or to become due as well as any 
rights under this Contractor’s Agreement, without prior written consent of the DFCM. 
 
ARTICLE  14.  RELATIONSHIP  OF  THE  PARTIES.  The Contractor accepts the relationship of 
trust and confidence established by this Contractor's Agreement and covenants with the DFCM to 
cooperate with the DFCM and A/E and use the Contractor's best skill, efforts and judgment in furthering 
the interest of the DFCM; to furnish efficient business administration and supervision; to make best 
efforts to furnish at all times an adequate supply of workers and materials; and to perform the Work in 
the best and most expeditious and economic manner consistent with the interests of the DFCM.  
 
ARTICLE  15.  AUTHORITY  TO  EXECUTE  AND  PERFORM  AGREEMENT.   Contractor 
and DFCM each represent that the execution of this Contractor's Agreement and the performance 
thereunder is within their respective duly authorized powers. 
 
ARTICLE  16.  ATTORNEY  FEES  AND  COSTS.  Except as otherwise provided in the dispute 
resolution provisions of the General Conditions, the prevailing party shall be entitled to reasonable 
attorney fees and costs incurred in any action in the District Court and/or appellate body to enforce this 
Contractor's Agreement or recover damages or any other action as a result of a breach thereof. 
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IN WITNESS WHEREOF, the parties hereto have executed this Contractor's Agreement on the day 
and year stated hereinabove. 
 
 
       CONTRACTOR:                              
 
              
       Signature                                 Date 
 
       Title:         
State of       _____________) 
             )                                                   
County of    _____________)    Please type/print name clearly 
 
On this ____ day of _________, 20____, personally appeared before me, __________________, 
whose identity is personally known to me (or proved to me on the basis of satisfactory evidence) and 
who by me duly sworn (or affirmed), did say that he (she) is the ________________ (title or office) of 
the firm and that said document was signed by him (her) in behalf of said firm. 
 
       _____________________________ 
       Notary Public 
(SEAL) 
       My Commission Expires _________ 
 
 
 
 
APPROVED AS TO AVAILABILITY  DIVISION OF FACILITIES 
OF FUNDS:      CONSTRUCTION AND MANAGEMENT 
 
               
Financial Manager,                      Date  ________________        Date 
Division of Facilities Construction    Manager - 
and Management     Capital ___________  
 
 
 
 
APPROVED AS TO FORM:    APPROVED FOR EXPENDITURE: 
ATTORNEY GENERAL    
May 25, 2005             
By: Alan S. Bachman     Division of Finance                                Date 
 Asst Attorney General 
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PERFORMANCE  BOND 
 (Title 63, Chapter 56, U. C. A. 1953, as Amended) 
 

That                                                                                                                                                           hereinafter referred to as the "Principal" and 
                                                                                                                               , a corporation organized and existing under the laws of the State of  
 , with its principal office in the City of                                      and authorized to transact business in this State and U. S. Department of the Treasury 
Listed (Circular 570, Companies Holding Certificates of Authority as Acceptable Securities on  Federal Bonds and as Acceptable Reinsuring Companies); 
hereinafter referred to as the "Surety," are held and firmly bound unto the State of Utah, hereinafter referred to as the "Obligee, " in the amount of    
                                                    DOLLARS ($                                        ) for the payment whereof, the 
said Principal and Surety bind themselves and their heirs, administrators, executors, successors and assigns, jointly and severally, firmly by these presents. 
 

WHEREAS, the Principal has entered into a certain written Contract  with the Obligee, dated the                   day of                                 , 20         , to 
construct                                                                                                                                                                                                                          
in the County of                                  , State of Utah, Project No.                                    , for the approximate sum of                                
                                                                                                                                                           Dollars ($                                             ), which 
Contract is hereby incorporated by reference herein. 
 

NOW, THEREFORE, the condition of this obligation is such that if the said Principal shall faithfully perform the Contract in accordance with the  
Contract Documents including, but not limited to, the Plans, Specifications and conditions   thereof, the one year performance warranty, and the terms of the  
Contract as said Contract may be subject to Modifications or changes, then this obligation shall be void; otherwise it shall remain in full force and effect.  
 

No right of action shall accrue on this bond to or for the use of any person or corporation other than the state named herein or the heirs, executors, 
administrators or successors of the Owner. 
 

The parties agree that the dispute provisions provided in the Contract Documents apply and shall constitute the sole dispute procedures of the parties. 
 

PROVIDED,  HOWEVER, that this Bond is executed pursuant to the Provisions of Title 63, Chapter 56, Utah Code Annotated, 1953, as amended, 
and all liabilities on this Bond shall be determined in accordance with said provisions to the same extent as if it were copied at length herein. 
 

IN WITNESS WHEREOF, the said Principal and Surety have signed and sealed this instrument this             day of                               ,  20           . 
 
WITNESS OR ATTESTATION: PRINCIPAL: 
 
                                                                                                                                                                                                                   
 

By:                                                                                                       
             (Seal) 

Title:                                                                                                    
 
 
WITNESS OR ATTESTATION:     SURETY: 
 
                                                                                                                                                                                                                  
 

By:                                                                                                    
       Attorney-in-Fact                                                                   (Seal) 

STATE OF                                       ) 
                                                         )   ss. 
COUNTY OF                                   ) 
 
On this               day of                                      ,  20       , personally appeared before me                                                                                                   , whose 
identity is personally known to me or proved to me on the basis of satisfactory evidence, and who, being by me duly sworn, did say that he/she is the Attorney 
in-fact of the above-named Surety Company and  that  he/she is duly authorized to execute the same and has complied in all respects with the laws of Utah  in 
reference to becoming sole surety upon bonds, undertakings and obligations, and that he/she acknowledged to me that as Attorney-in-fact executed the same. 
 
Subscribed and sworn to before me this                   day of                                                  , 20             . 
 
My commission expires:                                                         
Resides at:                                                                               ________       

NOTARY PUBLIC 
 
 
 
 

Approved As To Form:  May 25, 2005 
By Alan S. Bachman,  Asst Attorney General 

Agency:  ________________________________________________ 
Agent:    ________________________________________________ 
Address: ________________________________________________ 
Phone:    ________________________________________________ 
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PAYMENT  BOND 
 (Title 63, Chapter 56, U. C. A. l953, as Amended) 
 
KNOW ALL PERSONS BY THESE PRESENTS: 
 

That                                                                                                                      hereinafter referred to as the "Principal," and                
                                                 , a corporation organized and existing under the laws of the State  of      authorized to do business in this State 
and U. S. Department of the Treasury Listed (Circular 570, Companies Holding Certificates of Authority as Acceptable Securities on Federal Bonds and as 
Acceptable Reinsuring Companies); with its principal office in the City of   ,  hereinafter referred to as the "Surety," are held and firmly bound unto 
the State of Utah hereinafter referred to as the "Obligee," in the amount of            
Dollars ($                                        ) for the payment whereof, the said Principal and Surety bind themselves and their heirs, administrators, executors, successors 
and assigns, jointly and severally, firmly by these presents. 
 

WHEREAS, the Principal has entered into a certain written Contract with the Obligee, dated the                day of                                     , 20         ,  
to construct                
in the County of                                   , State of Utah, Project No.                                    for the approximate sum of             
                                                                                   Dollars ($                 ), which contract is hereby 
incorporated by reference herein. 
 

NOW, THEREFORE, the condition of this obligation is such that if the said Principal shall pay all claimants supplying labor or materials to Principal  
or Principal's Subcontractors in compliance with the provisions of Title 63, Chapter 56, of Utah Code Annotated, l953, as amended, and in the prosecution of the 
Work provided for in said Contract, then, this obligation shall be void; otherwise it shall remain in full force and effect.  
 

That said Surety to this Bond, for value received, hereby stipulates and agrees that no changes, extensions of time, alterations or additions to the terms  
of the Contract or to the Work to be performed thereunder, or the specifications or drawings accompanying same shall in any way affect its obligation on this Bond,  
and does hereby waive notice of any such changes, extensions of time, alterations or additions to the terms of the Contract or to the Work or to the specifications  
or drawings and agrees that they shall become part of the Contract Documents. 
 

PROVIDED, HOWEVER, that this Bond is executed pursuant to the provisions of Title 63, Chapter 56, Utah Code Annotated, 1953, as amended, and  
all liabilities on this Bond shall be determined in accordance with said provisions to the same extent as if it were copied at length herein. 
 

IN WITNESS WHEREOF, the said Principal and Surety have signed and sealed this instrument this               day of                              , 20         . 
 
WITNESS OR ATTESTATION:     PRINCIPAL: 
 
                                                                                                                                                                                                            
 

By:                                                                                                     
                                                                                 (Seal) 

Title:                                                                                                    
 
WITNESS OR ATTESTATION:     SURETY: 
 
                                                                                                                                                                                                             
 

By:                                                                                                       
STATE OF                                      )            Attorney-in-Fact                                                                (Seal) 
                                                        )  ss.  
COUNTY OF                                 ) 
 

On this                day of                                                , 20          ,  personally appeared before me             
                                                                                                                                        , whose identity is personally known to me or proved  to  me on  the basis of 
satisfactory evidence, and who, being by me duly sworn, did say that he/she is the Attorney-in-fact of the above-named Surety Company, and that he/she is duly 
authorized to execute the same and has complied in all respects with the laws of Utah in reference to becoming sole surety upon bonds, undertakings and 
obligations, and that he/she acknowledged to me that as Attorney-in-fact executed the same. 
 
Subscribed and sworn to before me this               day of                                                             ,  20            . 
 
My commission expires:                                                  
Resides at:                                                                                                                                                                         

   NOTARY PUBLIC 
 
 

Approved As To Form:  May 25, 2005 
By Alan S. Bachman,  Asst Attorney General 

 

Agency:  ________________________________________________ 
Agent:    ________________________________________________ 
Address: ________________________________________________ 
Phone:    ________________________________________________ 
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CHANGE ORDER #_________________ 
____________________________________________________________________________________________ 
 
CONTRACTOR:     AGENCY OR INSTITUTION:  
       PROJECT NAME:   
       PROJECT NUMBER:   
       CONTRACT NUMBER:   
ARCHITECT:      DATE:     
____________________________________________________________________________________________ 
 

               AMOUNT                 DAYS CONSTRUCTION 
CHANGE 
DIRECTIVE NO. 

PROPOSAL 
REQUEST 
NO.  

 
 INCREASE 

 
 DECREASE 

 
INCREASE 

 
DECREASE 

 
 

     

  
 

  
 

 
 

 
 

  
 

  
 

 
 

 
 

  
 

  
 

 
 

 
 

  
 

  
 

 
 

 
 

 
 

 
 

  
 

 
 

 
 

 
 

 
 

  
 

 
 

 
 

 
 

 
 

   

                               Amount                Days                 Date 
 
ORIGINAL CONTRACT 

   

 
TOTAL PREVIOUS CHANGE ORDERS  

   
 

 
TOTAL THIS CHANGE ORDER  

   
 

 
ADJUSTED CONTRACT 

   

 
DFCM and Contractor agree that the terms, contract sum, scope of the Work and time specified in this Change Order 
shall constitute the full accord and satisfaction, and complete adjustment to the Contract and includes all direct and 
indirect costs and effects related to, incidental to, and/or reasonably implied from such change in the contract terms, 
sum, scope of the Work and time. 
 
Contractor:                                                                                                                                          

 Date 
Architect/Engineer:                                                                                                                                            

 Date 
Agency or Institution:                                                                                                                          

 Date 
DFCM:                                                                                                                               

 Date 
Funding Verification:                                                                                                               
                                                                                                                Date 
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  STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and Management 
DFCM
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CERTIFICATE  OF  SUBSTANTIAL  COMPLETION 
 
 
PROJECT                                                                                                       PROJECT NO: ___________________________ 
 
AGENCY/INSTITUTION ______________________________________________________________________________  
 
AREA ACCEPTED                
 
The Work performed under the subject Contract has been reviewed on this date and found to be Substantially Completed as 
defined in the General Conditions; including that the construction is sufficiently completed in accordance with the Contract 
Documents, as modified by any change orders agreed to by the parties, so that the State of Utah can occupy the Project or specified 
area of the Project for the use for which it is intended. 
 
The DFCM - (Owner) accepts the Project or specified area of the Project as Substantially Complete and will assume full 
possession of the Project or specified area of the Project at                      (time) on                                          (date). 
 
The DFCM accepts the Project for occupancy and agrees to assume full responsibility for maintenance and operation, including 
utilities and insurance, of the Project subject to the  itemized responsibilities and/or exceptions noted below: 
                
 
                
 
The Owner acknowledges receipt of the following closeout and transition materials: 
� Record Drawings     � O & M Manuals � Warranty Documents � Completion of Training         

Requirements 
 
A list of items to be completed or corrected (Punch List) is attached hereto.  The failure to include an item on it does not alter the 
responsibility of the Contractor to complete all the Work in accordance with the Contract Documents, including authorized 
changes thereof.  The amount of_____________. (Twice the value of the punch list work) shall be retained to assure the 
completion of the punch list work.                                                     
 
The Contractor shall complete or correct the Work on the list of (Punch List) items appended hereto within                    _
 calendar days from the above date of issuance of this Certificate.   If the list of items is not completed within the time allotted 
the Owner has the right to be compensated for the delays and/or complete the work with the help of independent contractor at the 
expense of the retained project funds.  If the retained project funds are insufficient to cover the delay/completion damages, the 
Owner shall be promptly reimbursed for the balance of the funds needed to compensate the Owner. 
 
       by:         
CONTRACTOR (include name of firm)                               (Signature)                                                           DATE 
                                                                                
       by:         
A/E  (include name of firm)                                                  (Signature)                                                           DATE 
                                                                                                                                                                                                                           
       by:         
USING INSTITUTION OR AGENCY                                (Signature)                                                           DATE 
 
       by:         
DFCM  (Owner)                                                                   (Signature)                                                            DATE 
 
4110 State Office Building, Salt Lake City, Utah  84114  cc:     Parties Noted 
telephone 801-538-3018 • facsimile 801-538-3267 • http://dfcm.utah.gov          DFCM, Director 

 

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and Management DFCM
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SECTION  02222

M INOR SITE DEM OLITION

PART 1  GENERAL

 1 .1 SUM M ARY

A . Includes But  Not  Lim it ed To

1 . Demolish and remove the ex ist ing roof  system as described in Cont ract

Documents.

2 . Remove roof  drains on all roof  areas.

3 . Remove ex ist ing coping.

4 . Remove obsolete curbs, ut ilit y  and serv ice lines.

B. Related Sect ions

1 . New  and replacement  w ork specif ied in appropriate specif icat ion sect ion.

 1 .2 SUBM ITTALS

A . Closeout  - Ident if y  obsolete curbs, ut ilit y  and serv ice lines and capping locat ions on

record draw ings.

 1 .3 SCHEDULING

A . Include on Const ruct ion Schedule, specif ied in the General Condit ions of  t he

Cont ract ,  detailed sequence of  indiv idual sit e demolit ion operat ions.

B. Coordinate w it h Ow ner f or equipment  and materials to be removed, disconnected

and reconnected in accordance w ith Cont ract  Documents.

PART 2  PRODUCTS  -  Not  Used

PART 3  EXECUTION

 3 .1 EXAM INATION

A . Before beginning w ork of  t his Sect ion, inspect  areas in w hich w ork w ill be

performed.

1 . Photograph or v ideo tape ex ist ing condit ions, including surrounding propert y

if  necessary , w hich could be misconst rued as damage result ing f rom

select ive demolit ion.

2 . File copies of  photographs/v ideo tapes w it h Consult ant  before beginning

w ork of  t his Sect ion.

B. Upon discovery  of  conf lic t s or problems w it h ex ist ing facilit ies, not if y  Consult ant

w it h diagrams indicat ing conf lic t  or problem and suf f ic ient  measurements and

details t o evaluate problem.

http://02051
http://01300
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 3 .2 PREPARATION

A . Not if y  corporat ions, companies, indiv iduals, and local authorit ies ow ning conduit s

running to propert y .

1 . Protect  and maintain conduit s,  drains, sew ers,  pipes, and w ires t hat  are to

remain on the propert y .

B. Cease demolit ion operat ions and not if y  Consultant  immediately  if  safet y  of  st ructure

appears to be endangered.  Do not  resume demolit ion operat ions unt il safet y  is

restored.

C. Cover and protect  f urnit ure, equipment , f ix t ures and interior of  building f rom soiling,

w eathering and damage w hen demolit ion w ork is performed.  Repair and or replace

all damaged it ems not  specif ied in the Cont ract  Documents at  no addit ional cost  t o

the Ow ner.

D. Prov ide w eatherproof  c losures for ex terior openings result ing f rom demolit ion w ork.

E. Ex ist ing Plants &  Features  - Do not  damage tops, t runks, and roots of  ex ist ing t rees

and shrubs on sit e w hich are intended to remain.  Do not  use heavy equipment

w it hin branch spread.  Interf ering branches may be removed only  w it h permission of

t he Ow ner.  Do not  damage other plants and features w hich are to remain.

F. Coordinate w it h the Ow ner w hen disconnect  and reconnect  of  any it ems are

necessary  to complete demolit ion.   

 3 .3 PERFORM ANCE

A . Execute w ork in an orderly  and careful manner.

B. Caref ully  remove, disassemble, or dismant le as required, and store in approved

locat ion on sit e, ex ist ing it ems to be reused in completed w ork.  Disconnect  and

reconnect  it ems w here necessary  to accomplish demolit ion.

C. If  specif ied precaut ions are not  t aken or correct ions and repairs made prompt ly ,

Ow ner may take such steps as may be deemed necessary  and deduct  cost s of  such

f rom monies due to Cont ractor.   Such act ion or lack of  act ion on Ow ner’ s part  does

not  relieve Cont ractor f rom responsibilit y  f or proper protect ion of  t he W ork.

 3 .4 CLEANING

A . Keep building, sit e, and adjoining st reet s reasonably  clean, and sw eep areas

af f ected by demolit ion operat ions daily  during performance of  demolit ion.  If

necessary , sprinkle rubbish and debris t o lay dust .

B. Prompt ly  remove materials,  rubbish, and debris f rom building and f rom propert y .

END OF SECTION
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HEDCO Building #57 June, 2 006 W ood and Plast ic Fastenings

SECTION  06090

W OOD AND PLASTIC FASTENINGS

PART 1  GENERAL

 1 .1 SUM M ARY

A . Includes But  Not  Lim it ed To

1 . Qualit y  of  w ood fastening methods and materials unless specif ied otherw ise.

B. Related Sect ions

1 . Sect ion 06110   - W ood Framing.

 1 .2 SUBM ITTALS

A . Shop Draw ings

1 . Show  t ype, quant it y ,  and installat ion locat ion of  f raming anchors.  W here

necessary , reference Draw ing details, etc,  f or installat ion locat ions.

B. Qualit y  A ssurance / Cont rol  -  M anufacturer’ s lit erature on f ram ing anchors.

PART 2  PRODUCTS

 2 .1 M ATERIALS

A . Fasteners

1. Expansion Bolts  -

a. Acceptable Products  -

1) Kwik Bolt II by Hilti, Tulsa, OK  (800) 333-1150 or (918) 252-6000 

www.hilti.com

2) Trubolt by Ramset / Redhead Division of ITW , W ood Dale, IL 

(630) 350-0370 www.ramset-redhead.com

3) Equals as approved by Consultant through shop drawing

submittal before installation.  See Section 01600

PART 3  EXECUTION

 3 .1 ERECTION

A . Secure one M anufacturer approved fastener in each hole of  f ram ing anchor t hat

bears on f raming member unless approved otherw ise in w rit ing by Consult ant .  

' Boss'  system by A CS is acceptable nailing system for f ram ing anchors.

B. Prov ide bolt  heads and nut s bearing on w ood w ith w ashers.

END OF SECTION

http://05090.wpd
http://01300.wpd
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SECTION  06110

W OOD FRAM ING

PART 1  GENERAL

 1 .1 SUM M ARY

A . Includes But  Not  Lim it ed To

1 . Furnish and install w ood f raming and blocking as described in Cont ract

Documents.

B. Product s Installed But  Not  Supplied Under This Sect ion

1 . W ood &  Plast ic Fasteners

C. Related Sect ions

1 . Sect ions 06090   -  W ood &  plast ic f asteners

2 . Sect ion 06165   -  W ood panel product  sheathing

 

 1 .2 SUBM ITTALS

A . See General Condit ions.

B. Qualit y  A ssurance / Cont rol

1 . Technical and engineering data on nails t o be set  by nailing guns for

Consult ant ' s approval of  t ypes proposed to be used as equivalent s to

specif ied hand set  nails.

 1 .3 DELIVERY, STORAGE, AND HANDLING

A . Protect  lumber and plyw ood and keep under cover in t ransit  and at  job site.

B. Do not  deliver material unduly  long before it  is required.

C. Store lumber and plyw ood on level racks and keep f ree of  ground to avoid w arping. 

St ack to insure proper vent ilat ion and drainage.

PART 2  PRODUCTS

 2 .1 M ATERIALS

A . Dimension Lumber

1 . M eet  requirements of  PS 20 -70  and Nat ional Grading Rules for sof tw ood

dimension lumber.

2 . Bear grade stamp of  W W PA , SPIB, or other associat ion recognized by

A merican Lumber Standards Commit t ee ident if y ing species of  lumber by

grade mark or by Cert if icate of  Inspect ion.

3 . Lumber 2  inches or less in nominal thickness shall not  exceed 19  percent  in

moisture content  at  t ime of  f abricat ion and installat ion and be stamped ' S-

DRY' ,  ' K-D' ,  or ' M C15 ' .

4 . Lumber shall be S4S.

5 . Pressure Treated Plates  -

a. 2x4   -  Standard and bet t er Douglas Fir,  Southern Pine, or HemFir.

b. 2x6  A nd W ider  -  No. 2  Douglas Fir,  Southern Pine, or HemFir.

http://05120.wpd
http://06072.wpd
http://06090.wpd
http://01300.wpd
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B. A ccessory  /  Equipment  M ount ing  -  Full sized, sound lumber w it hout  split s,  w arps,

w ane, loose knot s, or knot s larger t han 1 /2  inch.

PART 3  EXECUTION

 3 .1 ERECTION

A . General  -  Use pressure t reated w ood for w ood members in contact  w it h concret e

or masonry , including w all,  sill,  and ledger plates, door and w indow  subf rames and

bucks, et c.

B. Interf ace W ith Other W ork  -  Coordinate w it h other Sect ions for locat ion of

blocking required for installat ion of  equipment  and building specialt ies.

END OF SECTION

http://01700ar.wpd
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SECTION  06165

W OOD PANEL PRODUCT SHEATHING

PART 1  GENERAL

 1 .1 SUM M ARY

A . Includes But  Not  Lim it ed To

1 . Furnish and install w ood panel product  sheathing required for w alls, roof s,

and f loors as described in Cont ract  Documents.

 1 .2 SUBM ITTALS

A . See General Condit ions.

B. Qualit y  A ssurance / Cont rol  -  Technical and engineering data on fasteners t o be set

by pneumat ic dev ices for Consult ant ' s approval of  t ypes proposed to be used as

equivalent s to specif ied hand set  nails.

 1 .3 DELIVERY, STORAGE, AND HANDLING

A . Protect  sheathing and keep under cover in t ransit  and at  job site.

B. Do not  deliver material unduly  long before it  is required.

C. St ore sheathing on level racks and keep f ree of  ground.  Stack to insure proper

vent ilat ion and drainage.

PART 2  PRODUCTS

 2 .1 M ATERIALS

A . Sheathing

1 . Ply-w ood meet  requirements of  PS 1 -83  /  A NSI A 1 9 9 .1 .

2 . Every  sheet  of  sheathing shall be stamped as f ollow s  -

a. A ppropriate A PA  grade stamp ident if y ing species, t hickness and

span rat ing.

b. Sheathing shall be stamped ' Sized for Spacing' .

c. Exposure 1  or Exterior.

3 . Sheathing shall not  exceed 18  percent  moisture content  w hen fabricated nor

more than 19  percent  w hen installed in Project .

4 . Sheathing used for same purpose shall be of  same thickness.  In all cases,

t hickness specif ied is m inimum required regardless of  span rat ing.

5 . M inimum span rat ings for given thicknesses shall be as f ollow s  -

Thickness   Span Rat ing

3 /8  inch nominal      24 /0

1 5 /3 2  inch act ual      32 /1 6

1 /2  inch nominal      32 /1 6

1 9 /3 2  inch act ual      40 /2 0

5 /8  inch nominal      40 /2 0

2 3 /3 2  inch act ual      48 /2 4

3 /4  inch nominal      48 /2 4

http://01300.wpd
http://01300.wpd
http://01600.wpd
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B. Nails

1 . 3 /8  inch panel  -  8d common or box.

2 . 1 5 /32  inch and thicker panels  -  10d common or galvanized box.

PART 3 EXECUTION

 3.1 INSTALLATION

A. General
1. Top of nail heads shall be f lush w ith sheathing surface.
2. Use of edge clips to provide spacing betw een sheathing panels is acceptable.

B. Wall Sheathing
1. Spacing  -

a. Provide 1/8 inch space betw een sheets at end and side joints.
b. Stagger panel end joints.

2. Edge Bearing And Blocking  -
a. Panel edges shall bear on framing members and butt  along their center lines.
b. Back block panel edges w hich do not bear on framing members w ith 2 inch

nominal framing.

3 . Nailing  -  Place nails not  less than 3 /8  inch in f rom edge and 12  inches on

center along intermediate support s and 4  inches on center along panel edge

unless show n otherw ise on Draw ings.

4 . Thickness  -  15 /32  inch actual m inimum.

C. Roof  Sheathing

1 . Placing  -

a. Lay face grain at  right  angles to support s.  Prov ide block ing for

support  w here f raming turns at  roof  overhang.

b. Prov ide 1 /8  inch space betw een sheets at  end and side joint s.

c. St agger panel end joint s.

d. Sheathing shall be cont inuous of  tw o spans minimum.

2 . Nailing  -

a. Place nails at  least  3 /8  inch in f rom edge.

b. Nail 6  inches on center along support ed edges.

Nail 12  inches on centers on intermediate support s.

c. Nail 4  inches on center at   -

1 ) Diaphragm boundaries

2 ) Blocking above plyw ood sheathed w alls and block masonry

w alls

3 ) A t  shear w all st rut s and fascias.

3 . A s indicated on draw ings.

 3 .2 PROTECTION

A . Protect  roof  sheathing f rom moisture unt il roof ing is installed.

END OF SECTION

http://01700ar.wpd
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SECTION  07534

EPDM  M EM BRANE ROOFING

PART 1  GENERAL

 1 .1 SUM M ARY

A . Includes But  Not  Lim it ed To

1 . Furnish and install f ully  adhered membrane roof ing system as described in

Cont ract  Documents.

 1 .2 REFERENCES

A . A merican Societ y  For Test ing A nd M aterials

1 . A STM  C 209 , ' Standard Specif icat ion for Poly isocyanurate Insulat ing Board. '

2 . A STM  C 920 -95 , ' St andard Specif icat ion for Elastomeric Joint  Sealant s'

3 . A STM  D 1622 , ' Standard Specif icat ion for Poly isocyanurate Insulat ing

Board. '

4 . A STM  D 2126 , ' Standard Specif icat ion for Poly isocyanurate Insulat ing

Board. '

5 . A STM  D 573 , ‘ Standard Specif icat ion for EPDM  Roof ing M embrane. ’

6 . A STM  D 751  Grab M ethod, ‘ Standard Specif icat ion for EPDM  Roof ing

M embrane. ’

7 . A STM  D 751  B Tongue Tear M ethod, ‘ Standard Specif icat ion f or EPDM

Roof ing M embrane. ’

8 . A STM  G 26 , ‘ Standard Specif icat ion for EPDM  Roof ing M embrane. ’

 1 .3 SUBM ITTALS

A . Product  Data  -  M anufacturer' s lit erature or cut  sheet  f or each element  of  system

B. Shop Draw ings  -  Prepared by M embrane M anufacturer or it s representat ive.  

Include out line of  roof  and roof  size, locat ion and t ype of  penet rat ions, perimeter

and penet rat ion details, special details, and bill of  materials.

C. Qualit y  A ssurance/Cont rol

1 . 2  copies of  M anufacturer' s published specif icat ion for Consult ant  and

maintain one at  job-site.

2 . Roof ing System M anufacturer’  cert if icat ion of  Installer.

D. Closeout   -  Submit  record shop draw ings to M anufacturer, if  requested.  Record

shop draw ings shall be given shop draw ing number by M embrane M anufacturer.

 1 .4 QUALITY ASSURANCE

A . Qualif icat ions  -  Applicator shall be approved by Roof ing System M anufacturer.

B. Regulatory  Requirements

1 . System shall have Class ' B'  rat ing f rom UL.

2 . Perimeter w ood blocking, insulat ion, and sheet  metal installat ion shall be in

compliance w ith recommendat ions of  FM  Loss Prevent ion Data Sheet  1 -49 ,

June 1 9 85 .
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C. Pre-Installat ion M eet ing  -  Schedule meet ing af t er installat ion of  roof  sheathing but

prior t o applicat ion of  roof ing system.

 1 .5 DELIVERY, STORAGE, & HANDLING

A . M ake no deliveries to Project  unt il installat ion is about  t o commence, or unt il

approved storage area is prov ided.  Deliver and maintain materials in M anufacturer' s

original,  unopened containers or rolls, w it h labels intact  and legible.

B. Store materials, except  membranes, in dry  place w it h temperatures betw een 60  and

80  deg F.  Restore materials w hich are allow ed to become colder t han specif ied

temperature t o proper t emperature before using.  Store materials on clean, raised

plat f orms and w ith w eather protect ive covering w hen stored outdoors.

C. Select  and operate material handling equipment  so as not  t o damage ex ist ing

const ruct ion or new  roof ing system, or t o overload st ructural system.

 1 .6 PROJECT / SITE CONDITIONS

A . Environmental Requirements

1 . Temperature ranges shall be w it hin tolerances allow ed for material being

used.

2 . Follow  specif ied precaut ions for st orage of  materials and expose only

enough adhesive to be used w it hin four hour period.

3 . Roof  surf ace shall be f ree of  ponded w ater, ice, and snow .

4 . Do not  expose membrane and accessories t o constant  t emperature in excess

of  180  deg F.

 1 .7 W ARRANTY

A . Cont ractor' s w rit t en 5  year w arranty  covering w orkmanship and repairs or

replacement  of  w ork w it hout  cost  t o Ow ner.

B. M embrane M anufacturer’ s w rit t en 30  year w arrant y  covering roof ing system,

including insulat ion and membrane degradat ion.

C. M embrane M anufacturer’ s w rit t en 30  year w arranty  covering EPDM  membrane and

f lashings.

PART 2  PRODUCTS

 2 .1 COM PONENTS

A . Insulat ion

1 . FM  or UL approved.

2 . 1 /4  inch per f oot  t apered poly isocyanurate insulat ion-start ing at  1  1 /2  inch

w here tapered insulat ion is indicated.

3 . Poly isocyanurate cricket  w hich is double the slope of  t he designed or

st ruct ural subst rate it  is installed on.  Start  cricket  material at  1 /4  inch.

4 . Tapered w ood f iber board start ing 0  - 1 /4  inch at  t he leading edge of  all

cricket s to smooth t ransit ion.

5 . 1  1 /2  inch thick poly isocyanurat e insulat ion to be installed over roof  areas

that  are st ruct urally  sloped.

B. M embrane

1 . EPDM , 0 .0 90  inch t hick by opt imum w idth and length determ ined by job 
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condit ions

2 . A pproved M anufacturers -

a. Carlisle SynTec Systems, Carlisle,  PA

b. Versico, A kron, OH

c. Firestone Building Products, Carmel,  IN

C. Elastomeric Sealant

1 . M eet  requirements of  one of  f ollow ing -

a. A STM  C 920 , Type M , Grade NS, Use NT, Class 25

b. Fed Spec TT-S-001543A .

 2 .2 ACCESSORIES

A . Elastomeric Sheet  Flashing  -  Uncured EPDM , 0 .060  inch thick.

B. Bonding (Flashing) A dhesive  -  As furnished by M embrane M anufacturer.

C. Splic ing Adhesive  -  EPDM  based contact  cement  furnished by M embrane

M anufacturer.

D. 6  inch Splice Tape -  As furnished by M embrane M anufacturer.

E. 6  inch EPDM  Pressure Sensit ive Cover St rip - A s furnished by M embrane

M anufacturer.

F. Lap Sealant   -  EPDM  based, t row el or gun consistency  as selected by M embrane

M anufacturer.

G. W ater Cut -Of f  M ast ic   -  As furnished by M embrane M anufacturer.

H. Surface Cleaner  -  As furnished by M embrane M anufacturer.

I. Surface Primerer  -  As furnished by M embrane M anufacturer.

J . M ast ic  -  One component ,  low  viscosit y ,  self -w et t ing but y l mast ic.

K. Reinforced Universal Securement  St rip (RUSS) and Fasteners  - A s furnished by

M embrane M anufacturer.

L. 2  inch Fastening Plate - A s furnished by M embrane M anufacturer.

M . Plate Fasteners - A s furnished by M embrane M anufacturer.

N. W alk Tread - A s furnished by M embrane M anufacturer.

PART 3  EXECUTION

 3 .1 PREPARATION

A . Protect ion

1 . Prevent  interior leakage, materials f alling into interior,  and other such

occurrences.

2 . Install t emporary  w ater cut -of f s at  complet ion of  each day ' s w ork and

completely  remove upon resumpt ion of  w ork.
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3 . Prov ide temporary  w alkw ays and w ork plat f orms as necessary  to complete

w ork under t his Sect ion w ith no damage to ex ist ing surf aces, surf aces

exposed during w ork, and to new  materials applied.

4 . Coordinate applicat ion of  membrane to prov ide protect ion of  underly ing

materials f rom w et t ing or other damage by the elements on a cont inuous

basis.

5 . Sheet  metal sleeves, caps, and enclosures shall be completely  installed on

daily  basis.

B. Surface Preparat ion

1 . Surf aces to receive new  materials shall be f ree of  dirt ,  debris,  loose

materials and f ree moisture.   M echanically  scrape exposed surf aces, if

necessary  to remove project ions.

2 . Verif y  t hat  surf aces receiv ing new  materials have no defect s or errors w hich

w ould result  in poor applicat ion or cause latent  defect s in w orkmanship.

3 . Inspect  anchoring of  w ood members f or conformance to specif ied

requirements.  Upgrade nonconform ing fasteners t o meet  specif ied

requirements.

4 . Reset  or replace ex ist ing fasteners that  are loose, deformed, damaged, or

corroded.

5 . Fill insulat ion joint s w ider t han 1 /4  inch w ith insulat ion cut  t o f it .

 3 .2 INSTALLATION

A . Installat ion shall be in conformance w it h latest  edit ion of  M anufacturer' s

specif icat ion except  w here Cont ract  Documents are more rest ric t ive.

B. W ood Blocking &  Nailers

1 . Blocking, nailers and sheathing shall be installed in st raight  lines and level

planes at  proper elevat ion for installat ion of  roof ing system and in

accordance w ith recommendat ions of  FM  Loss Prevent ion Data Sheet  1 -49 ,

June 1986  and M anufacturer' s requirements.

a. Do not  use w arped w ood members unless they can be fastened

adequately  to permanent ly  hold them in their required alignment .

b. Top surface of  horizontal block ing shall match elevat ion of  surf ace of

roof  insulat ion.

2 . Lumber/Plyw ood Connect ions to Lumber -

a. Nail spacing shall be 12  inches on center maximum and staggered

across face of  piece.  Locate nails w it hin 3  inches of  each end of

piece.  Roof  edge blocking 8  feet  each w ay out side f rom corners

shall be nailed at  6  inches on center maximum.

b. Drive nail heads f lush w it h w ood surface.  Penet rat ion into

connect ing piece shall be 1 -1 /4  inch m inimum.

c. Installed w it hdraw al resistance shall be 100  lbs per nail m inimum.

3 . Lumber/Plyw ood A nchors t o M asonry  or Concret e -

a. Space anchors as show n on Draw ings or 3  feet  on center maximum

w hen not  show n.  Stagger anchors if  members are more than 5

inches w ide.  Roof  edge block ing 8  feet  each w ay f rom outside

corners shall be nailed at  18  inches on center maximum.

b. Countersink head of  anchors t o be f lush w ith surf ace.

c. W ithdraw al resistance shall be 300  lbs per anchor minimum or

number of  anchors increased to equal t hat  specif ied.  M inimum

penet rat ion into masonry  shall be 1 -1 /2  inches.

C. Insulat ion

1 . M echanically  at t ach insulat ion board to deck in accordance to the



DFCM  Project  #0 6 0 2 57 5 0 5 Sect ion 0 7 53 4

HEDCO Building #57 June, 2 006 EPDM  M embrane Roof ing

M anufacturer’ s specif icat ion to meet  FM  1-90  compliance. Use the proper

fastener t ype for t he deck t ype.

2 . M oisture content  of  insulat ion shall not  exceed 4  percent .

D. M embrane Placing

1 . Posit ion membrane over subst rate w it hout  st ret ching.

2 . A llow  membrane to relax  approx imately  1 /2  hour prior t o splic ing and

f lashing.

3 . Fold sheet  back so one half  of  underside of  sheet  is exposed.  Sheet  f old

shall be smooth, no w rinkles or buckles.

4 . Install separat ion sheet  over insulat ion w hich needs protect ion f rom

solvents.

5 . A pply  bonding adhesive evenly  to one half  of  underside of  membrane and to

subst rate as recommended by M embrane M anufacturer.  A pply  so bonding

adhesive on both surfaces dries simult aneously .   A llow  to dry  unt il t acky.

6 . Standing at  f old, roll membrane slow ly  onto coated subst rate w it hout

causing w rinkles.

7 . Press bonded sheet  t o subst rate w it h st if f  broom.

8 . Fold uncoated half  of  membrane back and repeat  steps 5  through 7  above.

E. M embrane Splic ing

1 . Fold top sheet  back about  12  inches.  Clean both mat ing surfaces at  splice

areas w ith splice w ash and clean dry  natural f iber rags.  Change rags w hen

they become loaded w ith dirt  and dust .   Sponges, sponge mops, squeegees,

brushes, paint  rollers,  etc.  are not  acceptable for w ashing seams.

2 . A pply  primer to both mat ing surfaces according to manufacturer’ s

recommendat ions.  

3 . A pply  6  inch splice tape to top sheet .   The splice tape is t o extend 1 /4  inch

beyond the leading edge.  Press splice tape securely  into posit ion w it h hand

pressure ensuring that  t he splice tape is not  w rinkled or st ret ched.

4 . Roll t he top sheet  into place allow ing it  t o f all f reely  into place.  Avoid

st ret ching and w rinkling.

5 . Remove release paper f rom the splice tape and press into place w it h hand

pressure applied in perpendicular movement .   Roll ent ire length of  t he splice

w ith 2  inchw ide steel roller using posit ive pressure rolling in a perpendicular

mot ion across the w idth of  t he splice.

6 . Clean the ent ire length of  t he splice 4  inches on both sides of  t he leading

edge.  Apply  primer to the cleaned area according to manufacturer’ s

recommendat ions.

7 . Install pressure sensit ive cover st rip to the clean primed area.  Center t he

cover st rip over t he leading edge of  t he splice.

8 . Roll ent ire length of  t he cover st rip w it h 2  inchw ide steel roller using posit ive

pressure rolling in a perpendicular mot ion across the w idth of  t he cover st rip.

9 . Clean both edges of  t he cover st rip ex tending one inch m inimum onto top

and bot t om membranes w it h splice w ash.

10 . A pply  a bead of  lap sealant  completely  covering the edge of  t he cover st rip.  

Feather lap sealant  according to the manufacturer’ s recommendat ions.  

Complete lap sealant  applicat ion by the end of  each w orking day.

F. Perimeter Securement

1 . Install Russ at  perimeter of  each roof  level as follow s -

a. Securement  shall be prov ided at  t he perimeter of  each roof  level,

roof  sect ion, curb f lashing, expansion joint s and similar penet rat ions.

RUSS fastening st rips shall be mechanically  f astened through

membrane, insulat ion, and into roof  block ing, as detailed or

recommended by membrane manufacturer using approved fasteners.
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1 ) Top mechanical f asteners shall be set  f lush w it h the top

surface of  t he plate. Space mechanical f asteners a maximum

of  12  inches on center start ing one inch f rom the end of

RUSS st rip.

2 ) A f t er mechanically  f astening the RUSS, it  w ill be sealed w ith

a st rip of  EPDM  using splic ing cement .

G. Flashing

1 . Complete splice betw een f lashing and main roof  sheet  before bonding

f lashing to vert ical surf ace.  Splice shall ex tend at  least  6  inches beyond

fasteners w hich at t ach membrane to horizontal surf ace.

a. Clean surface of  EPDM  in splice area w it h surf ace cleaner, using

clean rags.

b. A pply  bonding adhesive to both f lashing and surf ace to w hich it  is

being bonded at  rate covering approx imately  60  sq f t  of  f inished

surf ace.

c. A f t er bonding adhesive has dried to point  w here it  does not  st ring or

st ick to dry  f inger, roll f lashing into adhesive.  A ssure that  f lashing

does not  bridge w here there are changes of  direct ion, f or example,

w here parapet  meets roof  deck.

d. Nail installed f lashing at  t op of  f lashing every  12  inches on center

maximum under metal counterf lashing or cap.

H. Daily  Seal

1 . Exerc ise care to ensure t hat  w ater does not  f low  beneath completed

sect ions of  roof .   Temporarily  seal loose edge of  membrane daily  and w hen

w eather is t hreatening.

a. M ix  tw o components thoroughly  according to inst ruct ions on label.

b. A pply  at  rate of  100  lineal f eet  per gallon to smooth surfaces, and

12  inches f rom edge of  membrane onto exposed subst rat e.   If

necessary , use t row el t o spread material in order t o achieve

complete seal.

c. A f t er embedding membrane, check for cont inuous contact .  W eight

edge to prov ide cont inuous pressure over length of  cut -of f .

d. Pull sheet  f ree before cont inuing installat ion.

 3 .3 FIELD QUALITY CONTROL

A . W ithdraw al t est s of  f asteners and nailers may be required.

B. Samples of  f lashing w ill be taken to determine degree to w hich it  has cured prior to

installat ion.

C. Sample of  completed splice may be required at  locat ion selected by Consult ant .  

Patching of  t est  opening shall be at  no addit ional cost  t o Ow ner and use specif ied

splic ing methods.

D. Field test s may be perf ormed by Consult ant  t o evaluate moisture content  of  installed

materials.

E. A pplicat ion of  roof  system w ill be checked by Consult ant .

F. Upon complet ion of  installat ion, representat ive of  M embrane M anufacturer shall

make inspect ion to ensure that  system w as installed according to M anufacturer’ s

published specif icat ions and details.  M ake no dev iat ions f rom M anufacture’ s

specif icat ions w ithout   prior approval by  the M anufacture.
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 3 .4 CLEANING

A . Remove roof ing materials f rom surf aces not  specif ied to receive these materials

such as w alls,  w alkw ays, metal f lashings, et c.

B. Repair ex ist ing grass areas, plant ings, and other sit e improvements that  are

damaged or alt ered during performance of  roof ing w ork.

C. Remove scraps, equipment ,  debris,  and foreign materials f rom roof  and grounds at

complet ion of  t he W ork.

D. Check roof  drains to determ ine if  drain is plugged, or if  drain bow l, c lamping ring,

dome, et c, are damaged.

END OF SECTION
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SECTION  07621

STEEL FLASHING & COUNTERFLASHING

PART 1  GENERAL

 1 .1 SUM M ARY

A . Includes But  Not  Lim it ed To

1 . Furnish and install f lashing, counterf lashing, coping caps and hold-dow n

clips as described in Cont ract  Documents and not  specif ied to be of  other

material.

B. Related Sect ions

1 . Sect ion 07534  - EPDM  M embrane Roof ing

2 . Sect ion 07900  - Joint  Sealers

 1 .2 REFERENCES

A . A merican Societ y  For Test ing A nd M aterials

1 . A STM  A  361 -94 , ' St andard Specif icat ion for St eel Sheet ,  Zinc-Coated

(Galvanized) by the Hot -Dip Process for Roof ing and Siding'

2 . Sheet  M etal and A ir Condit ioning Cont ractors Nat ional A ssociat ion,  Inc.

(SM A CNA ), ‘ A rchit ectural Sheet  M etal M anual’ ,  Fif t h Edit ion,  1995 .

PART 2  PRODUCTS

 2 .1 M ATERIALS

A . Sheet  M etal

1 . Galvanized iron or st eel meet ing requirements of  A STM  A  361 , G 90 .

a. 20  ga for hold-dow n clips.

b. 24  ga for all other.

2 . Finish -

a. M etal exposed to v iew  shall have face coat ing of  polyv iny ledene

2Fluoride (PVF ) Resin-base f inish (Kynar 500  or Hy lar 5000 )

2containing 70  percent  m inimum PVF  in resin port ion of  f ormula.  

Thermo cured tw o coat  system consist ing of  corrosion inhibit ing

epoxy or acry lic latex primer and top coat  f actory  applied over

properly  pret reated metal.   Reverse side coat ing shall be thermo

cured system consist ing of  corrosion inhibit ing epoxy or acry lic latex

primer applied over properly  pret reated metal.

b. Color as selected by Ow ner f rom M anufacturer' s standard colors.

B. Screw s, Bolt s,  Nails, &  A ccessory  Fasteners  -  Of  st rength and t ype consistent  w it h

funct ion.

 2 .2 FABRICATION

A . Form accurat ely  t o details.

B. Prof iles, bends, and intersect ions shall be even and t rue to line.
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C. Fold exposed edges ½ inch to prov ide st if f ness.

PART 3  EXECUTION

 3 .1 INSTALLATION

A . Install w it h small,  w atert ight  seams.

B. Slope to prov ide posit ive drainage.

C. Prov ide suf f ic ient  hold dow n clips to insure t rue alignment  and securit y  against

w ind.

D. Prov ide 4  inch m inimum overlap.

E. A llow  suf f ic ient  t olerance for expansion and cont ract ion.

F. Insulate w ork to prevent  elect roly t ic act ion.

G. Conceal f asteners w here possible.   Paint  heads of  exposed fasteners to match

background.

H. Repair buckling or bow ing due to improper installat ion at  no cost  t o Ow ner.

I.  Fabricate and install all f lashings and counter f lashings in accordance w it h Cont ract

Document s and SM A CNA .

 3 .2 CLEANING

A . Leave metals clean and f ree of  defect s, stains, and damaged f inish.  Any damaged

or st ained metals may be replaced and reinstalled at  t he cont ractors expense.

END OF SECTION
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SECTION  07920

JOINT SEALANTS

PART 1  GENERAL

 1 .1 SUM M ARY

A . Includes But  Not  Lim it ed To

1 . Qualit y  of  sealants to be used on Project  not  specif ied elsew here, including

submit t al,  material,  and installat ion requirements.

2 . Removing ex ist ing sealants specif ied in Sect ions w here w ork required.

3 . Furnishing and installing of  primer and sealants are specif ied in Sect ions

specif y ing w ork to receive new  sealant s.

 1 .2 SUBM ITTALS

A . See “ General Condit ions of  t he Cont ract ” .

B. Product  Data

1 . M anufacturer' s lit erature and installat ion recommendat ions for each Product .

2 . Schedule show ing joint s requiring sealants w it h backing and primer to be

used.

C. Qualit y  A ssurance/Cont rol  -  Furnish cert if icate f rom M anufacturer indicat ing date

of  manufacture.

 1 .3 DELIVERY, STORAGE, & HANDLING

A . Handle to prevent  inclusion of  f oreign mat ter,  damage by w ater,  or breakage.

B. Deliver and keep in original containers unt il ready for use.

C. Do not  use damaged or deteriorat ed materials.

D. Store in a cool place, but  never under 40  deg F.

PART 2  PRODUCTS

 2 .1 M ATERIALS

A . Sealant s

1 . Dow  Corning 791  or 795

2 . Primer and sealant s prov ided shall meet  M anufacturer' s shelf -lif e

requirements.

3 . Exterior Sheet  M etal &  M iscellaneous -

a. Roof  vent s &  f lues

b. Flashings

 2 .2 APPROVED M ANUFACTURERS

A . Dow  Corning Corp, M idland, M I  (800 ) 248 -2481
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PART 3  EXECUTION

 3 .1 PREPARATION

A . Remove ex ist ing sealants w here specif ied.  Surfaces shall be clean, dry , and f ree of

dust ,  oil,  grease, dew , or f rost .

B. A pply  primer if  recommended by manufacturer.

 3 .2 APPLICATION

A . A pply  sealant  w it h hand-calking gun w ith nozzle of  proper size to f it  joint s.   Use

suf f ic ient  pressure to insure full contact  t o both sides of  joint  t o full depth of  joint .

B. Tool joint s immediately  af t er applicat ion of  sealant  if  required to achieve full bedding

to subst rat e or t o achieve smooth sealant  surf ace.

C. Depth of  sealant  bit e shall be 1 /4  inch minimum and ½ inch maximum, but  never

more than one half  or less than one fourth joint  w idth.

D. Do not  apply  calk ing at  t emperatures below  40  deg F.

E. Calk opening perimeters unless indicated otherw ise.

F. A pply  a second course of  sealant  if  cracks and sumps.

 3 .3 CLEANING

A . Clean adjacent  materials w hich have been soiled immediately  (before set t ing) as

recommended by M anufacturer.

END OF SECTION
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SECTION  15051

GENERAL M ECHANICAL REQUIREM ENTS

PART 1  GENERAL

 1 .1 SUM M ARY

A . Includes But  Not  Lim it ed To

1 . General requirements and procedures f or mechanical systems.

2 . It  shall be the responsibilit y  of  t he roof ing cont ractor t o retain the serv ices of

a mechanical cont ractor t o disconnect  and reconnect  mechanical equipment

on the roof s w here it   becomes necessary  to raise it ems of  mechanical

equipment  to properly  f lash curbs or pipes.

3 . Cont ractor shall include all materials and labor necessary  to extend duct

w ork, piping, et c. as may be required.

4 . Cont ractor shall co-ordinate this w ork w it h the Ow ner so as to keep the

interrupt ion of  equipment  operat ion to a m inimum.  Adequate lead t ime shall

be prov ided.

5 . Prime and paint  all exposed ex ist ing mechanical components on t he roof  t op.

 1 .2 QUALITY ASSURANCE

A . Requirements of  Regulatory  A gencies

1 . Perform w ork in accordance w it h applicable prov isions of  local Plumbing

Code, Gas Ordinances, and adopt ions thereof .  Prov ide materials and labor

necessary  to comply  w it h rules, regulat ions, and ordinances.

2 . In case of  dif f erences betw een building codes, state law s, local ordinances,

ut ilit y  company regulat ions, and Cont ract  Documents, t he most  st ringent

shall govern.  Prompt ly  not if y  Consult ant  in w rit ing of  such dif f erences.

 1 .3 W ARRANTIES

A . Guarantee heat ing, cooling, and plumbing systems to be in the same w orking

condit ion prior t o const ruct ion.

PART 2  PRODUCTS  -  Not Used

PART 3  EXECUTION

 3 .1 EXAM INATION

A . Sit e Inspect ion

1 . Examine premises to understand condit ions w hich may af f ect  performance

of  w ork of  t his Div ision before submit t ing proposals for t his w ork.

2 . No subsequent  allow ance for t ime or money w ill be considered for any

consequence related to failure t o examine site condit ions.

B. Ensure t hat  it ems to be furnished f it  space available.  M ake necessary  f ield

measurements to ascertain space requirements including those for connect ions and

furnish and install equipment  of  size and shape so f inal installat ion shall suit  t rue

intent  and meaning of  Cont ract  Documents.  If  approval is received by A ddendum or

Change Order to use other t han originally  specif ied it ems, be responsible for

http://07920
http://01700
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specif ied capacit ies and for ensuring that  it ems to be furnished w ill f it  space

available.

C. Ow ner shall f amiliarize cont ractor w it h locat ion of  cont rols,  equipment ,  et c.  w hich

ef f ect  his w ork.

 3 .2 REPAIR / RESTORATION

A . Patch and repair w alls, f loors, ceilings, and roofs w it h materials of  same qualit y  and

appearance as adjacent  surf aces unless otherw ise show n.  Surf ace f inishes shall

exact ly  match exist ing f inishes of  same materials.

B. Each Sect ion of  t his Div ision shall bear expense of  cut t ing, pat ching, repairing, and

replacing of  w ork of  other Sect ions required because of  it s f ault ,  error, t ardiness, or

because of  damage done by it .

C. In the event  t hat  roof  t op cooling unit s or m iscellaneous equipment  have to be lif t ed

f rom the roof  st ructure to accomplish the reroof ing w ork,  cont ractor shall make

w hatever arrangements w hich are necessary  to prov ide equipment ,  etc.  t o safely

remove these it ems f rom the roof  and replace them upon complet ion of  w ork.

D. Upon replacement  of  equipment  af t er reroof ing w ork is complete, cont ractor shall

reconnect  all disrupted serv ices to same and test  run unit  prior to turning it  over to

ow ner.

E. It  shall be the responsibilit y  of  t his cont ractor t o verif y  t hat  t his air condit ioning and

miscellaneous equipment  is in operat ional condit ion prior t o his removal of  same.

 3 .3 ADJUSTM ENT

A . Repair any it ems damaged caused by w ork.  W ork shall be repaired or replaced by

the cont ractor at  no cost  t o the ow ner.

 3 .4 CLEANING

A . Clean exposed piping, duct  w ork, equipment , and f ix t ures.  Remove st ickers f rom

f ix tures and adjust  f lush valves as described in the Cont ract  Documents.

END OF SECTION
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SECTION 15411

ROOF DRAINS

PART 1  GENERAL

 1 .1 SUM M ARY

A . Includes But  Not  Lim it ed To

1 . Furnish and install roof  drains as described in Cont ract  Documents.

PART 2  PRODUCTS

 2 .1 M ANUFACTURED UNITS

A . Roof  Drains

1 . 3  inches w ith Duco cast -iron body, w it h adjustable extension, f lash collar

sump receiver #2130YR round clamping cover,  under deck clamp, and cast

iron grat e.

a. A pproved M odels  -

1 ) JR Smit h  -  10 1 5

2 ) Zurn  -  Z 1 0 0  EA

PART 3  EXECUTION

 3 .1 EXAM INATION

A . Verif y  roof  drain locat ions w ith Project  Draw ings, f urnish and install all roof  drains.

 3 .2 INSTALLATION

A . Roof  Drains

1 . Install roof  drains in accordance w ith M anufacturer' s inst ruct ions.

2 . Take care during installat ion to see t hat  prov isions are made for proper

support  of  roof  drains and that  piping is accurately  set  and protected f rom

movement  and damage.

3 . Do not  use f lex ible w ater piping.

END OF SECTION
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SECTION  16051

GENERAL ELECTRICAL REQUIREM ENTS

PART 1  GENERAL

 1 .1 SUM M ARY

A . Includes But  Not  Lim it ed To

1 . General elect rical requirements and procedures.

2 . It  shall be the responsibilit y  of  t he Cont ractor t o retain the serv ices of  an

elect rical cont ractor t o disconnect  and reconnect  elect rical equipment  on t he

roof  w here it  becomes necessary  to raise it ems of  mechanical equipment  to

properly  f lash curbs or pipes.

3 . Cont ractor shall include all materials and labor necessary  to extend elect rical

serv ices as may be required.

 1 .2 QUALITY ASSURANCE

A . Requirements of  Regulatory  A gencies

1 . NEC and local ordinances and regulat ions shall govern unless more st ringent

requirements are specif ied.

2 . M aterial and equipment  prov ided shall meet  standards of  NEM A  or UL, and

bear their label w herever standards have been established and label serv ice

is available.

PART 2  PRODUCTS  -  Not  Used

PART 3  EXECUTION

 3 .1 EXAM INATION

A . Conf irm dimensions, rat ings, and specif icat ions of  equipment  to be installed and

coordinate these w ith site dimensions and w ith other Sect ions.

B. It  shall be the responsibilit y  of  t he Cont ractor t o verif y  t hat  t his air condit ioning and

miscellaneous equipment  is in operat ional condit ion prior t o removal of  same.

C. Cont ractor shall co-ordinate this w ork w it h the Ow ner so as to keep the interrupt ion

of  equipment  operat ion to a minimum.  A dequate lead t ime shall be prov ided.

D. Ow ner shall f amiliarize Cont ractor w it h locat ion of  cont rols,  elect rical panels,  et c.

w hich ef f ect  t his w ork.

 3 .2 INSTALLATION

A . In the event  t hat  roof  t op cooling unit s or m iscellaneous equipment  need to be lif t ed

f rom the roof  st ructure to accomplish the reroof ing w ork,  the Cont ractor shall make

w hatever arrangements w hich are necessary  to prov ide equipment ,  etc.  t o safely

remove these it ems f rom the roof  and replace them upon complet ion of  w ork.

B. A ny it ems damaged by this Cont ractor' s w ork shall be repaired or replaced at  no

cost  t o the Ow ner.
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 3 .3 FIELD QUALITY CONTROL

A . Sit e Test s  -  Test  systems and demonst rate equipment  as w orking and operat ing

properly .   Not if y  Consult ant  prior t o test .   Rect if y  defect s at  no addit ional cost  t o

Ow ner.

B. Upon replacement  of  equipment  af t er re-roof ing w ork is complete, Cont ractor shall

reconnect  all disrupted serv ices to same and test  run unit  prior to turning it  over to

Ow ner.

END OF SECTION
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